

## CONTRACT AGREEMENT

THIS AGREEMENT, made this \_\_\_\_\_ day of AUG 15 2024, 2024 between **NATIONAL IRRIGATION ADMINISTRATION**, Regional Office No. 1, Brgy. Bayaas, Urdaneta City, Pangasinan of the Philippines, represented herein by its Regional Manager A, **Engr. Danilo V. Gomez** (hereinafter called the "Entity") and **RIVBROS CONSTRUCTION FACTORS & DEVELOPMENT** of 117 Rizal St., San Manuel, Pangasinan of the Philippines, herein represented by its Owner/Manager, **Engr. Romeo C. Rivera** (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **Calambeg CIS/ Repair NIS Fund/CY 2024/Construction of Diversion Dam & Pipeline Works**, located in **Piddig, Ilocos Norte** under Contract No.: R1-INIMO-NISRep-2024-26 (hereinafter called "the Works") and the Entity has accepted the Bid for **NINETY FOUR MILLION SEVEN HUNDRED TWENTY SIX THOUSAND FIVE HUNDRED FIFTY EIGHT PESOS & 10/100 (Php 94,726,558.10)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

### NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:

- a. Philippine Bidding Documents (PBDs);
  - i. Drawings/Plans;
  - ii. Specifications;
  - iii. Bill of Quantities;
  - iv. General and Special Conditions of Contract;
  - v. Supplemental or Bid Bulletins, if any;
- b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**

3. In consideration for the sum of **NINETY FOUR MILLION SEVEN HUNDRED TWENTY SIX THOUSAND FIVE HUNDRED FIFTY EIGHT PESOS & 10/100 (Php 94,726,558.10)** or such other sums as may be ascertained, **RIVBROS CONSTRUCTION FACTORS & DEVELOPMENT** agrees to Three Hundred Thirty (330) calendar days in accordance with its Bid.

Witnesses:

**MS. VANESSA C. MOULIC, CPA, MBA**  
Division Manager A, AFD

Rivbros Construction Factors & Development

By:

**ENGR. ROMEO C. RIVERA**  
Owner/Manager

National Irrigation Administration

By:

**ENGR. DANILLO V. GOMEZ, MSME**  
Regional Manager A

National Irrigation Administration

By:

ENGR. DANITO V. SOMEZ, MSME

Regional Manager A

Rivbros Construction Factors &amp; Development

By:

ENGR. ROMEO C. RIVERA

Owner/Manager

Witnesses:

MS. VANESSA C. MOULIC, CPA, MBA

Division Manager A, AFD

ITEM No.	DESCRIPTION	QTY.	UNIT	UNIT COST (Php)	AMOUNT (Php)
<b>I. TEMPORARY WORKS</b>					
1.	Mobilization/Demobilization	1.00	l.s	97,500.00	97,500.00
2.	Project Billboard/Sign Board	1.00	unit	6,046.99	6,046.99
3.	Temporary Facilities (Bodega)	1.00	l.s	78,000.00	78,000.00
4.	Construction Safety and Health	1.00	l.s	740,350.00	740,350.00
<b>II. DIVERSION WORKS</b>					
1.	Care of Water	3.00	mos.	107,736.72	323,210.16
2.	Construction of Cofferdam	929.00	cu.m.	226.53	210,446.37
3.	Structure Excavation (Mech.)	27,505.94	cu.m	110.60	3,042,156.96
4.	Structure Excavation (Manual)	2,750.59	cu.m.	419.00	1,152,497.21
5.	Procurement, Installation and Piling of Sheet Piles	800.00	pcs	6,306.83	5,045,464.00
6.	211 kgs/ sq. cm. Plain Concrete	2,443.26	cu.m.	9,669.01	23,623,905.37
7.	Rubble Masonry w/ Class "A" Concrete Binder	2,207.73	cu.m.	6,857.33	15,139,133.16
8.	Procurement and Stockpiling of Reinforcing Steel Bars	116,160.00	Kgs.	55.19	6,410,870.40
9.	Cut, Bend and Installation of Reinforcing Steel Bar	116,160.00	Kgs.	44.10	5,122,656.00
10.	Procurement & Delivery of 60 cm dia. Steel Pipe	46.00	pcs	226,527.28	10,420,254.88
11.	Installation of Steel Pipe	46.00	pcs	617.50	28,405.00
12.	Procurement, Delivery and Installation of 60cm dia. G.I. Flange w/ accessories	1.00	l.s.	1,464,450.98	1,464,450.98
13.	Procurement and Installation of 10cm dia. PVC Perforated Drain Pipe	75.00	l.m.	319.06	23,929.50
14.	Procurement and Installation of 5cm dia. PVC Weep holes	201.00	l.m.	242.48	48,738.48
15.	15. Procurement and Installation of Filter Drain	161.60	cu.m.	1,398.51	225,999.22
16.	Protection Works – Gabion Works	605.00	cu.m.	5,450.87	3,297,776.35
17.	170Kgs/sq.cm Plain Concrete	558.71	cu.m.	8,645.91	4,830,556.38
18.	Structures Backfill with Compaction (Mech.)	1,707.60	cu.m.	162.08	276,767.81
19.	Procurement and Installation of 2" Dia. G.I. Pipe Railings	1.00	l.s.	99,065.81	99,065.81
20.	Fabrication & Installation of Trash Screen at Gate House	1.00	l.s.	172,288.35	172,288.35
21.	Fabrication and Installation of Manhole Cover with Complete accessories	7.00	units	14,236.12	99,652.84
22.	Fabrication and Installation of Intake Gate	2.00	unit	148,167.98	296,335.96
23.	Fabrication and Installation of Sluiceway	4.00	unit	2,325,892.73	9,303,570.92
<b>SUB-TOTAL</b>					<b>91,580,029.10</b>

ITEM No.	DESCRIPTION	QTY.	UNIT	UNIT COST (Php)	AMOUNT (Php)
<b>III. PIPELINE WORKS</b>					
1.	Common Excavation (Mech.)	347.82	l.m	110.93	38,583.67
2.	Sand and Gravel Bedding	87.97	cu.m.	906.96	79,785.27
3.	211 kgs/ sq. cm. Plain Concrete	3.17	cu.m.	11,937.42	37,841.62
4.	Procurement and Stockpiling of Reinforcing Steel Bars	253.30	kgs	55.19	13,979.63
5.	Cut, Bend and Installation of Reinforcing Steel Bar	253.30	kgs	44.10	11,170.53
6.	Procurement & Delivery of 30 cm dia. GI Pipe	7.00	pcs	57,429.45	402,006.15
7.	Procurement & Delivery of 30 cm dia. uPVC Pipe	26.00	pcs	38,286.30	995,443.80
8.	Installation of Pipe	33.00	pcs	617.50	20,377.50
9.	Procurement, Delivery and Installation of Fittings w/ accessories	1.00	l.s	1,507,523.07	1,507,523.07
10.	Backfill with Compaction	260.40	cu.m	152.91	39,817.76
<b>SUB-TOTAL</b>					<b>3,146,529.00</b>
<b>CONTRACT AMOUNT</b>					<b>94,726,558.10</b>

4. The **National Irrigation Administration** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.


  
**ENGR. DANILO V. GOMEZ, MSME**  
*Regional Manager A*

  
**ENGR. ROMEO C. RIVERA**  
*Owner/Manager*

Witnesses:

  
**MS. VANESSA C. MOULIC, CPA, MBA**  
*Division Manager A, AFD*  
 for

National Irrigation Administration –  
 Region 1

  
 for

Rivbros Construction Factors &  
 Development



ACKNOWLEDGMENT

**BEFORE ME**, a Notary Public for and in the above jurisdiction, this AUG 15 2024, 2024 at \_\_\_\_\_, **ENGR. DANILO V. GOMEZ**, Regional Manager A of the National Irrigation Administration Regional Office No. 1, with Professional Regulation Commission (PRC) Identification Card No. 0027268, valid until 23 August 2025, and **ENGR. ROMEO C. RIVERA**, Owner/Manager of Rivbros Construction Factors & Development with Professional Regulation Commission (PRC) Identification Card No. 0025486, valid until 22 January 2027, are known to me to be the same persons who executed the Contract Agreement consisting of four (4) pages, including this Acknowledgment, and they acknowledged to me that the same are their own free and voluntary act and deed, as well as the institutions they represent.

WITNESS MY HAND AND NOTARIAL SEAL on the date at the place first above written.

Witnesses:

**MS. VANESSA C. MOULIC, CPA, MBA**  
Division Manager A, AFD

Doc. No. 121  
Page No. 26  
Book No. R  
Series of 2024



Rivbros Construction Factors & Development

By:

**ENGR. ROMEO C. RIVERA**  
Owner/Manager

National Irrigation Administration

By:

**ENGR. DANILO V. GOMEZ, MSME**  
Regional Manager A