

CONTRACT AGREEMENT

THIS AGREEMENT, made this _____ day of APR 03, 2025 between **NATIONAL IRRIGATION ADMINISTRATION**, Regional Office No. 1, Brgy. Bayaoas, Urdaneta City, Pangasinan of the Philippines, represented herein by its Acting Regional Manager, **Engr. Geffrey B. Catulin** (hereinafter called the "Entity") and **RIVBROS CONSTRUCTION FACTORS & DEVELOPMENT** of San Manuel, Pangasinan of the Philippines, herein represented by its Owner, **Mr. Romeo C. Rivera** (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **Suyo-Tagudin-Sta.Cruz NIS (Phase 2)**, located in **Suyo, Ilocos Sur** under Contract No.: **R1-ISIMO-2025-02** (hereinafter called "the Works") and the Entity has accepted the Bid for **NINETY-TWO MILLION SIX HUNDRED SIXTY-SEVEN THOUSAND ONE HUNDRED SEVENTY-NINE PESOS & 57/100 (PHP 92,667,179.57)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any;
 - b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

 - c. Performance Security;
 - d. Notice of Award of Contract and the Bidder's conforme thereto; and
 - e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**
3. In consideration for the sum of **NINETY-TWO MILLION SIX HUNDRED SIXTY SEVEN THOUSAND ONE HUNDRED SEVENTY-NINE PESOS & 57/100 (PHP 92,667,179.57)** or such other sums as may be ascertained, **RIVBROS CONSTRUCTION FACTORS & DEVELOPMENT** agrees to Three Hundred (360) calendar days in accordance with its Bid.

WITNESSES:

RIVBROS CONSTRUCTION FACTORS & DEVELOPMENT

NATIONAL IRRIGATION ADMINISTRATION

By:

MS. RHODA S. ECHANES
Financial Specialist


MR. ROMEO C. RIVERA
Owner


ENGR. GEFFREY B. CATULIN
Acting Regional Manager

ITEM NO.	DESCRIPTION	QTY.	UNIT	UNIT COST	TOTAL
I. TEMPORARY WORKS					
	1. Temporary Facility (Bodega)	1.00	l.s.	78,400.00	78,400.00
	2. Project Billboard/Sign Board	1.00	unit	7,021.07	7,021.07
	3. Mobilization/Demobilization	1.00	l.s.	221,205.00	221,205.00
	4. Temporary River Rechanneling by Common Excavation (by equipment)	2,800.00	m.	415.06	1,162,168.00
II. CONSTRUCTION SAFETY HEALTH PROGRAMS					
	1. Construction Safety and Health	1.00	l.s.	236,390.00	236,390.00
III. DIVERSION WORKS					
1	Sluiceway/Intake				
	1. Fabrication and Installation of 4.6 x 3m Steel Gate	3.00	units	1,585,920.00	4,757,760.00
	2. Care of Water	4.00	mons.	121,732.05	486,928.20
2	Dam Protection				
	1. Fabrication and Installation of Deformed RSB (All Sizes)	105,284.83	kgs	141.90	14,939,917.38
	2. 211kgs/cm2 Class "A" Concrete w/ forms	2,301.36	m.	15,125.86	34,810,049.17
	3. Rubble Masonry w/ class "A" Concrete Binder	1,794.57	m.	11,395.57	20,450,148.05
	4. Coarse Gravel Filter Drain	56.06	m.	2,839.79	159,198.63
	5. Coarse/Fine Sand Filter Drain	73.85	m.	2,841.07	209,813.02
	6. Supply & Installation of 2" x 3mts. PVC	225.00	pos	479.08	107,793.00
IV. EARTHWORKS					
	1. Common Excavation w/Hauling of Excavated Materials (By Equipment)1	14,820.10	m.	456.39	6,763,745.44
	2. Common Excavation w/Hauling of Excavated Materials (By Manual)	46.08	m.	462.25	21,300.48
	3. Earthfill with Compaction (By Equipment)	8,655.21	m.	697.36	6,035,797.25
	4. Cofferdam/Brushdam (By Equipment)	3,900.00	m.	426.75	1,664,325.00
	5. Gravel Blanket	117.52	m.	2,606.48	306,313.53
IV. DEMOLITION WORKS					
	1. Demolition of Existing Concrete w/Hauling of demolished materials	247.89	m.	1,004.10	248,906.35
TOTAL					92,667,179.57


4. The **National Irrigation Administration** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.


ENGR. GEFFREY B. CATULIN
Acting Regional Manager



MR. ROMEO C. RIVERA
Owner

Witnesses:


MS. RHODA S. ECHANES
 Financial Planning Specialist B

for

National Irrigation Administration –
 Region 1



for

RIVBROS CONSTRUCTION FACTORS &
 DEVELOPMENT


REPUBLIC OF THE PHILIPPINES }
S.S.

ACKNOWLEDGMENT

BEFORE ME, a Notary Public for and in the above jurisdiction, this PR 03 2025 day of _____, 2025 at INALONAN, PANGASINAN, **ENGR. GEFFREY B. CATULIN**, Acting Regional Manager of the National Irrigation Administration Regional Office No. 1, with Professional Regulation Commission (PRC) Identification Card No.0105815, valid until 05 October 2025, and **MR. ROMEO C. RIVERA** Owner of **RIVBROS CONSTRUCTION FACTORS & DEVELOPMENT** with _____ valid until _____, are known to me to be the same persons who executed the Contract Agreement consisting of three (3) pages, including this Acknowledgment, and they acknowledged to me that the same are their own free and voluntary act and deed, as well as the institutions they represent.

WITNESS MY HAND AND NOTARIAL SEAL on the date at the place first above written.

Doc. No. 195
Page No. 40
Book No. 52
Series of 2025



By: MR. ROMEO C. RIVERA
Owner

By: ENGR. GEFFREY B. CATULIN
Acting Regional Manager