



A.P. TAGARINO ENGINEERING AND
CONSTRUCTION SERVICES
(CONTRACTOR)

By: ARMANDO P. TAGARINO
Proprietor

CONTRACT AGREEMENT

THIS AGREEMENT, made this ____ day of APR 08 2025 between the National Irrigation Administration - Pangasinan Irrigation Management Office, Urdaneta City, Pangasinan, represented herein by its Division Manager A, JOHN N. MOLANO, MSME (hereinafter called the "Entity"), and A.P. TAGARINO ENGINEERING AND CONSTRUCTION SERVICES, KM 249 Bautista, Caba, La Union represented herein by its Proprietor, ARMANDO P. TAGARINO (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor executes the AGNO RIS (CARP-IC CY 2025) PACKAGE 2 located in SAN MANUEL, PANGASINAN under Contract No. R1-PIMO-25-02-051 (hereinafter called the "Works"), and the Entity has accepted the Bid for the said project in the amount of SEVENTEEN MILLION NINE HUNDRED THIRTY-THREE THOUSAND FOUR HUNDRED EIGHTY-TWO AND 89/100 PESOS ONLY (PHP 17,933,482.89) by the Contractor for the execution and completion of such works and remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

WITNESSES :

ROSEMARY A. TAMI

FRANCIS DAVE T. RAMIREZ

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
3.
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any;
 - b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and

NATIONAL IRRIGATION
ADMINISTRATION
(NIA)
JOHN N. MOLANO, MSME
Division Manager A






Republic of the Philippines
OFFICE OF THE PRESIDENT
NATIONAL IRRIGATION ADMINISTRATION
REGIONAL OFFICE I (ILOCOS REGION)
PANGASINAN IRRIGATION MANAGEMENT OFFICE




- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.
4. In consideration for the sum of **SEVENTEEN MILLION NINE HUNDRED THIRTY-THREE THOUSAND FOUR HUNDRED EIGHTY-TWO AND 89/100 PESOS ONLY (PHP 17,933,482.89)** or such other sums as may be ascertained, **A.P. TAGARINO ENGINEERING AND CONSTRUCTION SERVICES** agrees to execute and complete the project in accordance with its Bid.
5. The National Irrigation Administration - Pangasinan Irrigation Management Office agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

PROCURING ENTITY:



JOHN N. MOLANO, MSME
Division Manager A

CONTRACTOR:


ARMANDO P. TAGARINO
Proprietor
**A.P. TAGARINO ENGINEERING AND
CONSTRUCTION SERVICES**

WITNESSES:


FRANCIS DAVE T. RAMIREZ


ROSEY-A. A. TAMBO





A.P. TAGARINO ENGINEERING AND
CONSTRUCTION SERVICES
(CONTRACTOR)

By: ARMANDO P. TAGARINO
Proprietor

WITNESSES :

FRANCIS DAVE T. RAMIREZ

JOHN N. MOLANO, MSME
Division Manager A

SPECIAL CONDITIONS OF THE CONTRACT

GCC CLAUSE						
1.21	The PROCURING ENTITY is the NATIONAL IRRIGATION ADMINISTRATION, Pangasinan IMO, Urdaneta City, Pangasinan					
1.22	The PROCURING ENTITY's REPRESENTATIVE is JOHN N. MOLANO, MSME, Division Manager A.					
1.24	The site is located at San Manuel, Pangasinan.					
1.27	The start date is upon the receipt of Notice to Proceed					
1.30	The WORKS consist of the following:					
	ITEM NO.	DESCRIPTION	UNIT	QTY.	Unit Price (Php)	Amount (Php)
	I.	PROJECT BILLBOARD/ SIGNBOARD	l.s.	1.00	7,022.40	7,022.40
	II.	TEMPORARY WORKS, MOBILIZATION AND DEMOBILIZATION	l.s.	1.00	258,524.00	258,524.00
	III.	CONSTRUCTION SAFETY AND HEALTH PROGRAM	l.s.	1.00	208,116.82	208,116.82
	IV.	CANAL LINING				
	a.	Concrete Canal Lining, 170 kg./sq.cm., Class B	cu.m.	800.97	11,892.36	9,525,423.59
	b.	Reinforcing Steel Bars, All Sizes	kg.	38,671.34	151.55	5,860,641.58
	c.	Proc./Inst. of PVC Waterstop, 3/16" x 6" Dumbbell type	l.m.	231.14	1,159.30	267,960.60
	d.	Proc./Application of Joint Sealant	ltr.	92.42	246.40	22,772.29
	e.	Gravel Bedding	cu.m.	273.54	2,214.15	605,658.59
	f.	Common Excavation (Mechanized)	cu.m.	388.02	196.92	76,408.90
	g.	Backfilling with Compaction (Mechanized)	cu.m.	800.62	243.12	194,646.73
	h.	Proc./Inst. of Dowel Bar, 10.0mmØ x 0.60m	pc.	751.00	59.40	44,609.40
	i.	Proc./Inst. of Petrolatum Tape, 1.15mm x 50mm	l.m.	325.08	104.50	33,970.86
	V.	CANAL STRUCTURES				
	a.	Concrete Structure, 211 kg./sq.cm., Class A	cu.m.	28.10	14,192.35	398,805.04
	SUB-TOTAL					17,504,560.80





Republic of the Philippines
OFFICE OF THE PRESIDENT
NATIONAL IRRIGATION ADMINISTRATION
REGIONAL OFFICE I (ILOCOS REGION)
PANGASINAN IRRIGATION MANAGEMENT OFFICE



A.P. TAGARINO ENGINEERING AND
CONSTRUCTION SERVICES
(CONTRACTOR)

By: **ARMANDO P. TAGARINO**
Proprietor

WITNESSES :

Rosemary A. B. Tambo

FRANCIS DAVE T. RAMIREZ

JOHN N. MORAÑO, MSME
Division Manager A

NATIONAL IRRIGATION
ADMINISTRATION
(NIA)

ITEM NO.	DESCRIPTION	UNIT	QTY.	Unit Price (Php)	Amount (Php)
b.	Reinforcing Steel Bars, All Sizes	kg.	1,341.27	151.55	203,269.47
c.	Proc./Inst. of PVC Waterstop, 3/16" x 6" Dumbbell type	l.m.	69.68	1,159.30	80,780.02
d.	Gravel Bedding	cu.m.	15.62	2,214.15	34,585.02
e.	Structure Excavation (Mechanized)	cu.m.	12.34	262.55	3,239.87
f.	Structure Backfill with Compaction (Mechanized)	cu.m.	8.54	308.75	2,636.73
g.	Proc./Application of Joint Sealant	ltr.	53.16	246.40	13,098.62
h.	Proc./Inst. of Dowel Bar, 10.0mmØ x 0.60m	pc.	134.00	59.40	7,959.60
i.	Proc./Inst. of Petrolatum Tape, 1.15mm x 50mm	l.m.	74.20	104.50	7,753.90
j.	Proc./Inst. of Silicon Sealant	tube	8.19	330.00	2,702.70
VI.	TURN OUT FACILITIES				
a.	Concrete Structure, 170 kg./sq.cm., Class B	cu.m.	1.48	13,538.17	20,036.49
b.	Reinforcing Steel Bars, All Sizes	kg.	50.33	151.55	7,627.51
c.	Gravel Bedding	cu.m.	0.06	2,214.15	132.85
d.	Structure Excavation (Manual)	cu.m.	10.42	262.55	2,735.77
e.	Structure Backfill with Compaction (Manual)	cu.m.	2.39	308.75	737.91
f.	Proc./Inst. Of Reinforced Concrete Pipes, 12"/300mm Ø	pc.	9.00	4,625.07	41,625.63
SUB-TOTAL					428,922.10
TOTAL					17,933,482.89
4.1	The Intended Completion Date is Two Hundred Forty (240) Calendar Days from the effectivity of the Contract				
7.2	<i>In case of semi-permanent structures, such as buildings of types 1, 2, and 3 as classified under the National Building Code of the Philippines, concrete/asphalt roads, concrete river control, drainage, irrigation lined canals, river landing, deep wells, rock causeway, pedestrian overpass, and other similar semi-permanent structures: Five (5) years.</i>				
10	No dayworks are applicable to the contract.				





Republic of the Philippines
OFFICE OF THE PRESIDENT
NATIONAL IRRIGATION ADMINISTRATION
REGIONAL OFFICE I (ILOCOS REGION)
PANGASINAN IRRIGATION MANAGEMENT OFFICE



A.P. TAGARINO ENGINEERING AND
CONSTRUCTION SERVICES
(CONTRACTOR)

By: ARMANDO P. TAGARINO
Proprietor

WITNESSES :

Francis Dave T. Ramirez

John N. Molano
Division Manager A

13	The amount of the advance payment is fifteen percent (15%) of the Contract Price, to be made as per herein schedule: a. First (1st) Installment, <i>7.5% of the Contract Price</i> – upon submission to and acceptance by NIA of an irrevocable Standby Letter of Credit from a commercial bank, a bank guarantee or a surety bond, callable upon demand in accordance with Clause 39.2 and duly signed Construction Safety and Health Program approved by the DOLE. b. Second (2nd) Installment, <i>7.5% of the Contract Price</i> – after the Contractor has fully mobilized the initial equipment and manpower required for the project as specified in this Bid Documents; and/or c. The advance payment of 15% of the Contract Price maybe claim if the Contractor is able to comply and submit all above-mentioned documentary requirements.
14	Unassembled materials delivered on the site shall not be included for payment.
15.1	The date by which “as built” drawings are required is prior to the submission of the Final Billing Claims.
15.2	The amount to be withheld for failing to produce “as built” drawings by the date required is <u>1% of the total contract amount.</u>

NATIONAL IRRIGATION
ADMINISTRATION
(NIA)

JOHN N. MOLANO
Division Manager A





ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES)

) S.S.

URDANETA CITY, PANG.

Before me, a Notary Public, for and in _____, Philippines, personally appeared the following:

JOHN N. MOLAND, MSME
Division Manager A

Valid Gov't I.D. No. : 0067588
Issued on : 09/13/1993
Valid Until : 08/25/2027

ARMANDO P. TAGARINO
Proprietor
**A.P. TAGARINO ENGINEERING AND
CONSTRUCTION SERVICES**

Valid Gov't I.D. No. : A05-89-019445
Issued on : 2022/01/27
Valid Until : 2026/09/18

known to me and to me known to be the same persons who executed and signed the foregoing instrument and who acknowledged to me that the same is their true and voluntary acts and deeds, and that of the agency/entity they respectively represent.

This instrument is a Contract Agreement for the **AGNO RIS (CARP-IC CY 2025) PACKAGE 2** located in **SAN MANUEL, PANGASINAN** under Contract No. **R1-PIMO-25-02-051**, consisting of Six (6) pages including this page where the acknowledgement is written. Pages 1, 3, 4 and 5 are signed on the left margin thereof and page 2 is signed on the corresponding spaces provided thereof by the Parties and their instrumental witnesses and sealed with Notarial Seal.

WITNESS MY HAND AND SEAL this _____ day of **APR 08 2025**
, at _____

URDANETA CITY, PANG.

ATTY. VANCE J. RAMISCAL
Notary Public

Notary Public

Notary Public

PTN NO. 1365913 01-02-25, URDANETA CITY, PANG.

IBP NO. 489908 12-31-24, PASIG CITY

MCLE NO. 12-00-0051 01-17-25

Aranda Compound, Alameda St.

Urdueta City, 2428 Pangasinan

on _____

Doc. No. 7;
Page No. 2;
Book No. 22;
Series of N/A

