

Republic of the Philippines
DEPARTMENT OF AGRICULTURE
NATIONAL IRRIGATION ADMINISTRATION
PANGASINAN IRRIGATION MANAGEMENT OFFICE

BRYLLE TRADING & CONSTRUCTION
SUPPLIES

(CONTRACTOR)
BY: JONAS S. SANTILLAN
Proprietor

THIS AGREEMENT, made this MAR 08 2024 day of MAR, between the National Irrigation Administration - Pangasinan Irrigation Management Office, Urdaneta City, Pangasinan, represented herein by its Acting Division Manager, JOHN N. MOLANO, MSME (hereinafter called the "Entity"), and BRYLLE TRADING & CONSTRUCTION SUPPLY, Guilig Street, Poblacion, Lingayen, Pangasinan represented herein by its Proprietor, JONAS S. SANTILLAN (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor executes the TANOBONG CIS (RESTO-CIS CY 2024) located at Bolinao, Pangasinan under Contract No. R1-PIMO-24-01-036 (hereinafter called the "Works"), and the Entity has accepted the Bid for the said project in the amount of NINE MILLION THREE HUNDRED NINETY-THREE THOUSAND NINE HUNDRED SIXTY-SIX AND 38/100 PESOS ONLY (PHP 9,393,966.38) by the Contractor for the execution and completion of such works and remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any;

WITNESSES :

FRANCIS DAVE T. RAMIREZ
Proprietor

NATIONAL IRRIGATION
ADMINISTRATION
(NIA)
JOHN N. MOLANO MSME
Acting Division Manager

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning






Republic of the Philippines
DEPARTMENT OF AGRICULTURE
NATIONAL IRRIGATION ADMINISTRATION
PANGASINAN IRRIGATION MANAGEMENT OFFICE

bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.


4. In consideration for the sum of **NINE MILLION THREE HUNDRED NINETY-THREE THOUSAND NINE HUNDRED SIXTY-SIX AND 38/100 PESOS ONLY (PHP 9,393,966.38)** or such other sums as may be ascertained, **BRYLLE TRADING & CONSTRUCTION SUPPLY** agrees to execute and complete the project in accordance with its Bid.
5. The National Irrigation Administration - Pangasinan Irrigation Management Office agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

PROCURING ENTITY:


JOHN N. MOLANO, MSME
Acting Division Manager

CONTRACTOR:


JONAS S. SANTILLAN
Proprietor
**BRYLLE TRADING &
CONSTRUCTION SUPPLY**

WITNESSES:


FRANCIS DAVE T. RAMIREZ


RONALDO P. VILEAT

BRYLLE TRADING & CONSTRUCTION

SUPPLIES
(CONTRACTOR)
By: **JONAS S. SANTILLAN**
Proprietor

WITNESSES :

FRANCIS DAVE T. RAMIREZ
JOHN N. MOLANO, MSME

NATIONAL IRRIGATION
ADMINISTRATION

(NIA)
JOHN N. MOLANO, MSME
Acting Division Manager

SPECIAL CONDITIONS of the CONTRACT

GCC CLAUSE	The PROCURING ENTITY is the NATIONAL IRRIGATION ADMINISTRATION , Pangasinan IMO, Urdaneta City, Pangasinan					
1.21	The PROCURING ENTITY 's REPRESENTATIVE is JOHN N. MOLANO, MSME , Acting Division Manager.					
1.22	The site is located at Bolinao, Pangasinan .					
1.24	The start date is upon the receipt of Notice to Proceed					
1.27	The WORKS consist of the following:					
	ITEM NO.	DESCRIPTION	UNIT	QTY.	Unit Price (Php)	Amount (Php)
1.30	I.	PROJECT BILLBOARD (8ft x 8ft)	l.s.	1.00	6,781.25	6,781.25
	II.	TEMPORARY WORKS (BODEGA), MOBILIZATION AND DEMOBILIZATION WORKS	l.s.	1.00	216,250.00	216,250.00
	III.	CONSTRUCTION SAFETY AND HEALTH PROGRAM	l.s.	1.00	72,500.00	72,500.00
	IV.	CHECK STRUCTURE				
	a.	3000 PSI Reinforced Concrete Class "A"	cu.m.	41.94	12,519.63	525,073.28
	b.	Reinforcing Steel Bars, All sizes				
		b1. Furnishing and Stockpiling	kgs.	2,382.00	84.88	202,184.16
		b2. Cutting, Bending and Placing	kgs.	2,382.00	53.44	127,294.08
	c.	Proc./Inst. Of Sluice Gate (150cm x 140cm)	units	2.00	440,000.00	880,000.00
	d.	Proc./Inst. Of Railings	l.s.	1.00	40,625.00	40,625.00
	e.	Proc./Inst. Of 16mm Ø x 1.20m Ladder Rung	pcs.	4.00	102.50	410.00
	f.	Structure Excavation (Mechanized)	cu.m.	84.30	248.31	20,932.53
	g.	Structure Backfill with Compaction (Mechanized)	cu.m.	81.00	229.99	18,629.19
	h.	Care of Water	mo.	1.00	37,500.00	37,500.00
	V.	EMBANKMENT PROTECTION				
	a.	Rubble Masonry with Class "A" Concrete Binder	cu.m.	59.60	7,331.00	436,927.60
b.	5cm Ø x 3.0m PVC Weepholes	pcs.	11.00	725.00	7,975.00	
c.	Proc./Inst. Of TS-60 Geotextile Filter Cloth	sq.m.	1.76	325.00	572.00	
SUB-TOTAL					2,593,654.10	



Republic of the Philippines
DEPARTMENT OF AGRICULTURE
NATIONAL IRRIGATION ADMINISTRATION
PANGASINAN IRRIGATION MANAGEMENT OFFICE

BRYLLE TRADING & CONSTRUCTION

SUPPLIES

(CONTRACTOR)
By: JONAS S. SANTILLAN
Proprietor

WITNESSES :

FRANCIS DAVE T. RAMIREZ
JOHN N. MOLANO MSME

NATIONAL IRRIGATION
ADMINISTRATION

(NIA)
JOHN N. MOLANO MSME
Acting Division Manager


ITEM NO.	DESCRIPTION	UNIT	QTY.	Unit Price (Php)	Amount (Php)
d.	Structure Excavation (Mechanized)	cu.m.	92.50	248.31	22,968.68
e.	Structure Backfill with Compaction (Mechanized)	cu.m.	58.90	229.99	13,546.41
VI.	CANAL LINING				
a.	2400 PSI Reinforced Concrete Class "B"	cu.m.	384.90	10,563.00	4,065,698.70
b.	Common Excavation (By Equipment)	cu.m.	1,231.54	186.24	229,362.01
c.	Backfill with Compaction (By Equipment)	cu.m.	948.51	229.99	218,147.81
d.	Proc./Inst. Of PVC Waterstop, 3/16" x 6" Dumbbell Type	l.m.	113.04	1,040.21	117,585.34
e.	Proc./Inst. Of 10mm Ø x 0.60m long Dowel Bars	pcs.	487.00	56.25	27,393.75
f.	Proc./Inst. Of 1.15mm thk x 50mm Wide Petrolatum Tape	l.m.	171.00	98.34	16,816.14
g.	Proc./Application of Joint Sealant	ltrs.	45.71	230.84	10,551.70
h.	Reinforcing Steel Bars, All sizes				
	h1. Furnishing and Stockpiling	kgs.	12,360.00	84.88	1,049,116.80
	h2. Cutting, Bending and Placing	kgs.	12,360.00	53.44	660,518.40
i.	Gravel Blanket	cu.m.	102.03	1,792.50	182,888.78
VII.	CANAL STRUCTURES				
a.	3000 PSI Reinforced Concrete Class "A"	cu.m.	9.75	12,519.63	122,066.39
b.	Structure Excavation (Mechanized)	cu.m.	10.35	248.31	2,570.01
c.	Gravel Blanket	cu.m.	1.95	1,792.50	3,495.38
d.	Reinforcing Steel Bars, All sizes				
	d1. Furnishing and Stockpiling	kgs.	315.00	84.88	26,737.20
	d2. Cutting, Bending and Placing	kgs.	315.00	53.44	16,833.60
e.	Proc./Inst. Of 10mm Ø x 0.60m long Dowel Bars	pcs.	101.00	56.25	5,681.25
f.	Proc./Inst. Of 1.15mm thk x 50mm Wide Petrolatum Tape	l.m.	31.00	98.34	3,048.54
g.	Proc./Application of Joint Sealant	ltrs.	11.20	230.84	2,585.41
h.	Concrete Epoxy	ltrs.	2.40	1,125.00	2,700.00
SUB-TOTAL					6,800,312.28
TOTAL					9,393,966.38

BRYLLE TRADING & CONSTRUCTION
SUPPLIES

(CONTRACTOR)
By: JONAS S. SANTILAN
Proprietor

4.1	The Intended Completion Date is Three Hundred (300) Calendar Days from the effectivity of the Contract
7.2	<i>In case of semi-permanent structures, such as buildings of types 1, 2, and 3 as classified under the National Building Code of the Philippines, concrete/asphalt roads, concrete river control, drainage, irrigation lined canals, river landing, deep wells, rock causeway, pedestrian overpass, and other similar semi-permanent structures: Five (5) years.</i>
10	No dayworks are applicable to the contract.
13	The amount of the advance payment is fifteen percent (15%) of the Contract Price, to be made as per herein schedule: a. First (1st) Installment, <i>7.5% of the Contract Price</i> – upon submission to and acceptance by NIA of an irrevocable Standby Letter of Credit from a commercial bank, a bank guarantee or a surety bond, callable upon demand in accordance with Clause 39.2 and duly signed Construction Safety and Health Program approved by the DOLE. b. Second (2nd) Installment, <i>7.5% of the Contract Price</i> – after the Contractor has fully mobilized the initial equipment and manpower required for the project as specified in this Bid Documents.
14	Unassembled materials delivered on the site shall not be included for payment.
15.1	The date by which “as built” drawings are required is prior to the submission of the Final Billing Claims.
15.2	The amount to be withheld for failing to produce “as built” drawings by the date required is <i>1%</i> of the total contract amount.

WITNESSES :


Francis Dave T. Ramirez

Francis Dave T. Ramirez



NATIONAL IRRIGATION
ADMINISTRATION
(NIA)
John N. Molano, MSME
Acting Division Manager



Republic of the Philippines
DEPARTMENT OF AGRICULTURE
NATIONAL IRRIGATION ADMINISTRATION
PANGASINAN IRRIGATION MANAGEMENT OFFICE

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES)
_____) S.S.

URDANETA CITY, PANGASINAN

Before me, a Notary Public, for and in _____ Philippines, personally appeared the following:


JOHN N. MOLANO
Acting Division Manager


JONAS S. SANTILLAN
Proprietor

**BYLLE TRADING & CONSTRUCTION
SUPPLY**

Valid Gov't I.D. No. : A05-02-057896
Issued on : September 9, 2019
Valid Until : August 25, 2024

Valid Gov't I.D. No. :
Issued on :
Valid Until :

known to me and to me known to be the same persons who executed and signed the foregoing instrument and who acknowledged to me that the same is their true and voluntary acts and deeds, and that of the agency/entity they respectively represent.

This instrument is a Contract Agreement for the **TANOBONG CIS (RESTO-CIS CY 2024)** located at **Bolinao, Pangasinan** under Contract No. **R1-PIMO-24-01-036**, consisting of Six (6) pages including this page where the acknowledgement is written. Page 1 and pages 3 to 5 are signed on the left margin thereof and page 2 is signed on the corresponding spaces provided thereof by the Parties and their instrumental witnesses and sealed with Notarial Seal.

WITNESS MY HAND AND SEAL this _____ day of _____, at _____.

MAR 08 2024

Notary Public

Until December 31, 2023
Roll of Attorney's No. NO. 87076-05-02-2023
PTR NO. 1385375-01-02-2024, Manaoag, Pangasinan
Until NO. 378024-12-2023, Dagupan City, Pangasinan
PTR No. and Law Office: Ramiscal Law Office, Maramba
Issued at _____
on _____
Telephone No. 09556213653

Doc. No. 34 ;
Page No. 8 ;
Book No. 15 ;
Series of 304 .

Brgy. Bayaogas Urdaneta City, Pangasinan, Philippines
Telephone No.: (075) 632 2775
Website: <https://region1.nia.gov.ph/> • Facebook: www.facebook.com/NIARegion1Urdaneta
TIN: 000916415
NIA-PIMO-BAC-INT-Form25 Rev.01

