



Republic of the Philippines
DEPARTMENT OF AGRICULTURE
NATIONAL IRRIGATION ADMINISTRATION
PANGASINAN IRRIGATION MANAGEMENT OFFICE

LP LOCQUIAO CONSTRUCTION AND
SUPPLY
(CONTRACTOR)
By: LYNDON P. LOCQUIAO
Proprietor

THIS AGREEMENT, made this JUN 27 2024 day of _____ between the National Irrigation Administration - Pangasinan Irrigation Management Office, Urdaneta City, Pangasinan, represented herein by its Acting Division Manager, JOHN N. MOLANO, MSME (hereinafter called the "Entity"), and LP LOCQUIAO CONSTRUCTION AND SUPPLY, Cabalaoangan Sur, Rosales, Pangasinan represented herein by its Proprietor, LYNDON P. LOCQUIAO (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor executes the MILAGROSA CIS & EXT'N. (CALAPUGAN AREA) - CARP-IC CY 2024 located in NATIVIDAD, PANGASINAN under Contract No. R1-PIMO-24-04-075 (hereinafter called the "Works"), and the Entity has accepted the Bid for the said project in the amount of FIFTEEN MILLION NINETY-SIX THOUSAND FOUR HUNDRED THIRTY-FOUR AND 59/100 PESOS ONLY (PHP 15,096,434.59) by the Contractor for the execution and completion of such works and remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
 - a. Philippine Bidding Documents (PBDs):
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any;
- 3.

WITNESSES :
Francis Dave T. Ramirez
FRANCIS DAVE T. RAMIREZ

NATIONAL IRRIGATION
ADMINISTRATION
(NIA)
John N. Molano, MSME
JOHN N. MOLANO, MSME
Acting Division Manager

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;
- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning



Republic of the Philippines
DEPARTMENT OF AGRICULTURE
NATIONAL IRRIGATION ADMINISTRATION
PANGASINAN IRRIGATION MANAGEMENT OFFICE

bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.


4. In consideration for the sum of **FIFTEEN MILLION NINETY-SIX THOUSAND FOUR HUNDRED THIRTY-FOUR AND 59/100 PESOS ONLY (PHP 15,096,434.59)** or such other sums as may be ascertained, **LP LOCQUIAO CONSTRUCTION AND SUPPLY** agrees to execute and complete the project in accordance with its Bid.
5. The National Irrigation Administration – Pangasinan Irrigation Management Office agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

PROCURING ENTITY:


JOHN N. MOLANO MSME
Acting Division Manager

CONTRACTOR:


LYNDON P. LOCQUIAO
Proprietor
**LP LOCQUIAO CONSTRUCTION
AND SUPPLY**

WITNESSES:


FRANCIS DAVE T. RAMIREZ


PEDRO B. REMEGIDO



Republic of the Philippines
DEPARTMENT OF AGRICULTURE
NATIONAL IRRIGATION ADMINISTRATION
PANGASINAN IRRIGATION MANAGEMENT OFFICE

SPECIAL CONDITIONS of the CONTRACT

LP LOCQUIAO CONSTRUCTION AND
SUPPLY

(CONTRACTOR)

By: LYNDON P. LOCQUIAO
Proprietor

WITNESSES :

Francis Dave T. Ramirez
FRANCIS DAVE T. RAMIREZ

NATIONAL IRRIGATION
ADMINISTRATION

(NIA)

John N. Molano, MSME
Acting Division Manager

GCC CLAUSE						
	ITEM NO.	DESCRIPTION	UNIT	QTY.	Unit Price (Php)	Amount (Php)
1.21	The PROCURING ENTITY is the NATIONAL IRRIGATION ADMINISTRATION , Pangasinan IMO, Urdaneta City, Pangasinan					
1.22	The PROCURING ENTITY's REPRESENTATIVE is JOHN N. MOLANO, MSME, Acting Division Manager.					
1.24	The site is located at Natividad, Pangasinan.					
1.27	The start date is upon the receipt of Notice to Proceed					
1.30	I.	PROJECT BILLBOARD (8ft. x 8ft.)	ls.	1.00	7,603.54	7,603.54
	II.	TEMPORARY WORKS(BODEGA), MOBILIZATION AND DEMOBILIZATION	ls.	1.00	132,000.00	132,000.00
	III.	GEO-RESISTIVITY (MULTI- ELECTRODE TEST)	ls.	1.00	114,550.21	114,550.21
	IV.	CONSTRUCTION SAFETY AND HEALTH PROGRAM	ls.	1.00	114,510.00	114,510.00
	V.	PROC., DELIVERY AND INSTALLATION OF 7.5HP SOLAR PUMP AND SOLAR PANEL WITH COMPLETE ACCESSORIES	units	4.00	1,572,664.10	6,290,656.40
	VI.	SOLAR PANEL FRAMEWORKS WITH PEDESTAL AND FOOTING (including Painting Works)				
	a.	Metal/Frame Works	ls.	4.00	155,338.41	621,353.64
	b.	Concrete 211 kg./sq.cm, "Class A"	cu.m.	5.48	13,619.50	74,634.86
	c.	Reinforcing Steel Bars, All Sizes	kgs.	592.00	148.75	88,060.00
		c1. Furnishing and Stockpiling				
		c2. Cutting, Bending and Placing				
	d.	Gravel Bedding	cu.m.	1.28	2,064.66	2,642.76
	e.	Structure Excavation (By Manual)	cu.m.	11.00	363.00	3,993.00
	f.	Structure Backfill with Compaction (By Manual)	cu.m.	5.36	440.71	2,362.21
SUB-TOTAL						7,452,366.62



Republic of the Philippines
DEPARTMENT OF AGRICULTURE
NATIONAL IRRIGATION ADMINISTRATION
PANGASINAN IRRIGATION MANAGEMENT OFFICE

LP LOCQUIAO CONSTRUCTION AND
SUPPLY
(CONTRACTOR)
By: LYNDON P. LOCQUIAO
Proprietor

WITNESSES :

Francis Dave T. Ramirez
FRANCIS DAVE T. RAMIREZ

John N. Molano, MSME
(NIA)
JOHN N. MOLANO, MSME
Acting Division Manager

ITEM NO.	DESCRIPTION	UNIT	QTY.	Unit Price (Php)	Amount (Php)
VII.	FABRICATION AND INSTALLATION OF PERIMETER FENCE AND STEEL GATE				
a.	Concrete 211 kg./sq.cm., "Class A"	cu.m.	17.88	13,619.50	243,516.66
b.	Gravel Bedding	cu.m.	5.32	2,064.66	10,983.99
c.	Reinforcing Steel Bars, All Sizes	kgs.	2,012.00	148.75	299,285.00
	c1. Furnishing and Stockpiling				
	c2. Cutting, Bending and Placing				
d.	Masonry Works	ls.	4.00	75,781.42	303,125.68
e.	Metal Works	ls.	4.00	252,081.98	1,008,327.92
f.	Structure Excavation (By Manual)	cu.m.	28.48	363.00	10,338.24
g.	Structure Backfill with Compaction (By Manual)	cu.m.	144.00	440.71	63,462.24
VIII.	PUMP HOUSE AND PIPE FITTINGS (including Painting works)	ls.	4.00	169,798.00	679,192.00
IX.	CONSTRUCTION / DRILLING OF DEEP WELL	ls.	4.00	1,119,921.82	4,479,687.28
X.	INSTALLATION OF SOLAR LED POST	ls.	4.00	9,817.24	39,268.96
XI.	SUPPLY AND DELIVERY OF PUMP AND ENGINE SET WITH COMPLETE ACCESSORIES	units	4.00	126,720.00	506,880.00
	1. Brand New Diesel Engine, 8HP, 4 Stroke, Water cooled, manual starting, rated output at 2,400 RPM, belt drive, mounted on base(skid mounted), driven to a Brand New Single End Suction Centrifugal Pump, size 100mm, rated speed at 1,800-2,400 RPM with capacity of 254 GPM (min) including: 4" diameter base, hose adapter, foot valve, belt, pulley and bolt				
	2. 90° G.I. Elbow (4" Ø)				
	3. Flexible suction hose with 4 pcs. Metal clamp (4ft x 4" Ø)				
	4. B.I. Reducer (4" x 3 1/2" Ø)				
	5. G.I. Nipple (1ft x 4" Ø)				
	6. Duct Hose (4" Ø x 100mts.)				
SUB-TOTAL					7,644,067.97
TOTAL					15,096,434.59

1.30



Republic of the Philippines
DEPARTMENT OF AGRICULTURE
NATIONAL IRRIGATION ADMINISTRATION
PANGASINAN IRRIGATION MANAGEMENT OFFICE

LP LOCQUIAO CONSTRUCTION AND
SUPPLY
(CONTRACTOR)
By: LYNDON P. LOCQUIAO
Proprietor

WITNESSES :

Francis Dave T. Ramirez
FRANCIS DAVE T. RAMIREZ

Pedro Rentejo
PEDRO RENTEJO

NATIONAL IRRIGATION
ADMINISTRATION
(NIA)

John N. Molano, MSME
Acting Division Manager

4.1	The Intended Completion Date is Three Hundred (300) Calendar Days from the effectivity of the Contract
7.2	In case of semi-permanent structures, such as buildings of types 1, 2, and 3 as classified under the National Building Code of the Philippines, concrete/asphalt roads, concrete river control, drainage, irrigation lined canals, river landing, deep wells, rock causeway, pedestrian overpass, and other similar semi-permanent structures: Five (5) years.
10	No dayworks are applicable to the contract.
	The amount of the advance payment is fifteen percent (15%) of the Contract Price, to be made as per herein schedule: a. First (1st) Installment, 7.5% of the Contract Price – upon submission to and acceptance by NIA of an irrevocable Standby Letter of Credit from a commercial bank, a bank guarantee or a surety bond, callable upon demand in accordance with Clause 39.2 and duly signed Construction Safety and Health Program approved by the DOLE.
13	b. Second (2nd) Installment, 7.5% of the Contract Price – after the Contractor has fully mobilized the initial equipment and manpower required for the project as specified in this Bid Documents; and/or c. The advance payment of 15% of the Contract Price maybe claim if the Contractor is able to comply and submit all above-mentioned documentary requirements.
14	Unassembled materials delivered on the site shall not be included for payment.
15.1	The date by which “as built” drawings are required is prior to the submission of the Final Billing Claims.
15.2	The amount to be withheld for failing to produce “as built” drawings by the date required is <u>1% of the total contract amount.</u>



Republic of the Philippines
DEPARTMENT OF AGRICULTURE
NATIONAL IRRIGATION ADMINISTRATION
PANGASINAN IRRIGATION MANAGEMENT OFFICE

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES)
) S.S.
MOBALLES, PANGASINAN

Before me, a Notary Public, for and in _____, Philippines, personally
appeared the following:

JOHN N. MOLANO-MSME
Acting Division Manager

Valid Gov't I.D. No. : A05-02-057896
Issued on : September 9, 2019
Valid Until : August 25, 2024

LYNDON P. LOCQUIAO
Proprietor

Valid Gov't I.D. No.: 003344B
Issued on : 06/30/2014
Valid Until : 10/24/2026

**LP LOCQUIAO CONSTRUCTION AND
SUPPLY**

known to me and to me known to be the same persons who executed and signed the foregoing instrument and who acknowledged to me that the same is their true and voluntary acts and deeds, and that of the agency/entity they respectively represent.

This instrument is a Contract Agreement for the **MILAGROSA CIS & EXT'N. (CALAPUGAN AREA) - CARP-IC CY 2024** located in **NATIVIDAD, PANGASINAN** under Contract No. **R1-PIMO-24-04-075**, consisting of Six (6) pages including this page where the acknowledgement is written. Pages 1, 3, 4 and 5 are signed on the left margin thereof and page 2 is signed on the corresponding spaces provided thereof by the Parties and their instrumental witnesses and sealed with Notarial Seal.

WITNESS MY HAND AND SEAL this 16 day of JUN 27 2024
, at MOBALLES, PANGASINAN.



ATTY. ROBERTO F. CAAYAN
Notary Public
NOTARY PUBLIC
UNTIL DECEMBER 31, 2025
~~Roll No. 1133517 - JAN. 2, 2024~~
~~PIR NO. 1354 - JAN. 3, 2024~~
Issued at DAGupan CITY
on MCLE NO. IV - 022622
TIN NO. 132-220-622
ROLL NO. 26495

Doc. No. 425 ;
Page No. 85 ;
Book No. CXC1 ;
Series of 2024 .