

day dul 12 2024 between THIS AGREEMENT, made this \_ National Irrigation Administration - Pangasinan | Irrigation Management Office, Urdaneta City, Pangasinan, represented herein by its Acting Division Manager, JOHN N. MOLANO, MSME (hereinafter called the "Entity"), and JIM-JAKE CONTRUCTION & SUPPLY, #93 Alipangpang, Pozorrubio, Pangasinan represented herein by its Proprietor, MAGNOLIA N. BALLESTEROL (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor executes the AGNO RIS (ISRNIS CY 2024) located in URDANETA CITY, PANGASINAN under Contract No. R1-PIMO-24-05-079 (hereinafter called the "Works"), and the Entity has accepted the Bid for the said project in the amount of TWENTY MILLION SIX HUNDRED FIFTY THOUSAND TWO AND 41/100 PESOS ONLY (PHP 20,650,002.41) by the Contractor for the execution and completion of such works and remedying of any defects therein.

## NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- The following documents as required by the 2016 revised 2. Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement,
  - a. Philippine Bidding Documents (PBDs);
    - Drawings/Plans;
    - Specifications; ii.
    - Bill of Quantities; iii.
    - General and Special Conditions of Contract;
    - Supplemental or Bid Bulletins, if any;
  - b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information

NATIONAL IRRIGATION Acting Division Manager DMINISTRATION OHN N.

Brgy. Bayaoas Urdaneta City, Pangasinan, Philippines

Telephone No.: (075) 632 2775

Website: https://region1.nia.gov.ph/ • Facebook: www.facebook.com/NIARegion1Urdaneta

TIN: 000916415

NIA-PIMO-BAC-INT-Form25 Rev.01



By: MAGNOLÍA N. BALLESTEROL

CONTRACTOR

マンロマ WITNESSES :

FRANCIS DAVE T. RAMIREZ

3.



prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.

- 4. In consideration for the sum of TWENTY MILLION SIX HUNDRED FIFTY THOUSAND TWO AND 41/100 PESOS ONLY (PHP 20,650,002.41) or such other sums as may be ascertained, JIM-JAKE CONTRUCTION & SUPPLY agrees to execute and complete the project in accordance with its Bid.
- 5. The National Irrigation Administration Pangasinan Irrigation Management Office agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

PROCUBING ENTITY:

JOHN N. MOLANO, MSME Acting Division Manager **CONTRACTOR:** 

MAGNOLIA N. BALLESTEROI

Proprietor

JIM-JAKE CONTRUCTION & SUPPLY

WITNESSES:

FRANCIS DAVE T. RAMIREZ



#### SPECIAL CONDITIONS of the CONTRACT

GCC CLAUSE		
1.21	The PROCURING ENTITY is the NATIONAL IRRIGATION ADMINISTRATION, Pangasinan IMO, Urdaneta City, Pangasinan	
1.22	The PROCURING ENTITY'S REPRESENTATIVE is JOHN N. MOLANO, MSME, Acting Division Manager.	
1.24	The site is located at Urdaneta City, Pangasinan.	
1.27	The start date is upon the receipt of Notice to Proceed	
	The MODIC anniet of the following:	

The **WORKS** consist of the following: **Unit Price** Amount ITEM UNIT QTY. DESCRIPTION (Php) (Php) NO. PROJECT BILLBOARD 8.382.00 8.382.00 1.00 I. l.s. (8 ft. x 8 ft.) TEMPORARY WORKS (BODEGA), MOBILIZATION 118,800.00 II. l.s. 1.00 118,800.00 AND DEMOBILIZATION OF **EQUIPMENT** CONSTRUCTION SAFETY III. AND HEALTH PROGRAM a. Occupational Safety and l.s. 1.00 168,468.97 168,468.97 Health CONCRETING OF SERVICE IV. ROAD 211kg./sq.cm. Concrete 497.60 9,785.95 4,869,488.72 cu.m. a. Pavement, 1,734.31 1,078,740.82 Aggregate Base Coarse 622.00 cu.m. b. 158.15 491,846.50 3,110.00 Sub Grade Preparation sq.m. C. Common Excavation 270.14 82,376,49 304.94 cu.m. d. (Mechanized) Borrow Haul with 291,938.03 340.85 cu.m. 856.50 e. Compaction (Mechanized) Proc./Inst. Of 16mm Ø x 60cm 68.22 57,304.80 840.00 f. pcs. Dowel Bars Concrete Joint and Joint 256.21 89,417.29 ltrs. 349.00 g. Materials (Joint Sealant) Proc./Inst. Of 35mm Ø x 3.0m 603.90 10,870.20 pcs. 18.00 h. PVC Pipe **EMBANKMENT** V. **PROTECTION** Rubble Masonry with Class 7.953.20 12,481,274.89 1,569.34 cu.m. a. "A" Concrete Binder Proc./Inst. Of 2" Ø x 3.0m PVC 63,275.97 87.00 727.31 b. pcs. Weepholes

Proc./Inst. Of TS-60 Filter

Structure Excavation

Structural Backfill with

Compaction (Mechanized)
Disposal of Excavated

(Mechanized)

Materials

c.

d.

e.

f.

Cloth

el deu

WITNESSES:

ı

1.30

ADMINISTRATION
ADMINISTRATION
(NIA)
OHN N. MOLANG, MSME
Acting Division Manager

4,043.93

438,920.77

236,758.79

158,094.25

20,650,002.41

290.93

270.14

234.41

257.16

13.90

1,624.79

1.010.02

614.77

sq.m.

cu.m.

cu.m.

cu.m.

TOTAL



IIM-JAKE CONTRUCTION & SUPPLY
(CONTRACTOR)

By: MAGNOLIA N. BALLESTEROL

Proprietor

4.1	The <b>Intended Completion Date</b> is <b>Three Hundred (300)</b> Calendar Days from the effectivity of the Contract
7.2	In case of semi-permanent structures, such as buildings of types 1, 2, and 3 as classified under the National Building Code of the Philippines, concrete/asphalt roads, concrete river control, drainage, irrigation lined canals, river landing, deep wells, rock causeway, pedestrian overpass, and other similar semi-permanent structures: Five (5) years.
10	No dayworks are applicable to the contract.

	1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0
	The amount of the advance payment is fifteen percent (15%) of the
	Contract Price, to be made as per herein schedule:
	a. First (1st) Installment, 7.5% of the Contract Price – upon submission to
	and acceptance by NIA of an irrevocable Standby Letter of Credit from a
	commercial bank, a bank guarantee or a surety bond, callable upon
	demand in accordance with Clause 39.2 and duly signed Construction
13	Safety and Health Program approved by the DOLE.
	1 C 1 C D I + D - + T TOV - f the Contract Dries often the

b. Second (2nd) Installment, 7.5% of the Contract Price - after the
Contractor has fully mobilized the initial equipment and manpower
required for the project as specified in this Bid Documents; and/or
c. The advance payment of 15% of the Contract Price maybe claim if the

c. The advance payment of 15% of the Contract Price maybe claim if the Contractor is able to comply and submit all above-mentioned documentary requirements.

	documentary regularements.	_
14	Unassembled materials delivered on the site shall not be included for	
14	payment.	

	payment.						
15.1	The date by which "as built" drawings are required is prior to the						
15.1	submission of the Final Billing Claims.						

The amount to be withheld for failing to produce "as built" drawings by the date required is 1% of the total contract amount.

WITNESSES:  $\left| \left| \left| \right| \right|_{\mathcal{N}} \right|$ WIREZ SANDA &  $\mathcal{E} \cdot \mathcal{K} \mathcal{A}$ 

FRANCIS DAVE T. RAMIREZ

15.2

OHN N. MOLANO, MSME Acting Division Manager

NATIONAL IRRIGATION

**ADMINISTRATION** 



### ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES ) ) S. S.		
Before me, a Notary Public, for and in _ appeared the following:		_ Philippines, personally
JOHN N. MOLANO, MSME Acting Division Manager	Valid Gov't I.D. No. Issued on Valid Until	: A05-02-057896 : September 9, 2019 : August 25, 2024
MAGNOLIA M. BALLESTEROL Proprietor JIM-JAKE CONTRUCTION & SUPPLY	Valid Gov't I.D. No. Issued on Valid Until	: : :
known to me and to me known to be the foregoing instrument and who acknowled voluntary acts and deeds, and that of the age	lged to me that the	same is their true and
This instrument is a Contract Agreement for <b>URDANETA CITY, PANGASINAN</b> under Co-Five (5) pages including this page where the are signed on the left margin thereof and provided thereof by the Parties and their in Seal.	ntract No. <b>R1-PIMO</b> - e acknowledgement is page 2 is signed on	- <b>24-05-079</b> , consisting of s written. Pages 1, 3 and 4 the corresponding spaces
WITNESS MY HAND AND SEAL this	_ day ofJUL_	12 2024
, at	Notary P Until PTR No Issued at	
	on	
Doc. No; Page No; Book No; Series of		

Brgy. Bayaoas Urdaneta City, Pangasinan, Philippines

Telephone No.: (075) 632 2775

Website: https://region1.nia.gov.ph/ • Facebook: www.facebook.com/NIARegion1Urdaneta

TIN: 000916415

NIA-PIMO-BAC-INT-Form25 Rev.01

