



Republic of the Philippines
DEPARTMENT OF AGRICULTURE
NATIONAL IRRIGATION ADMINISTRATION
PANGASINAN IRRIGATION MANAGEMENT OFFICE

R.A. MATIAS CONSTRUCTION AND
DEVELOPERS, INC.

(CONTRACTOR)

By: ROBERT CONRAD A. MATIAS
President

THIS AGREEMENT, made this _____ day of **MAR 01 2024** between the National Irrigation Administration - Pangasinan Irrigation Management Office, Urdaneta City, Pangasinan, represented herein by its Acting Division Manager, JOHN N. MOLANO (hereinafter called the "Entity"), and R.A. MATIAS CONSTRUCTION AND DEVELOPERS, INC., 749 Gardenia St. Dior Village, Dagupan City, Pangasinan represented herein by its President, ROBERT CONRAD A. MATIAS (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor executes the AGNO RIS (ISRNIS CY 2024) located at Manaoag, Pangasinan under Contract No. R1-PIMO-24-11-002 (hereinafter called the "Works"), and the Entity has accepted the Bid for the said project in the amount of **TWO MILLION EIGHT HUNDRED FIFTY-SEVEN THOUSAND THIRTY-TWO AND 15/100 PESOS ONLY (PHP 2,857,032.15)** by the Contractor for the execution and completion of such works and remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
3.
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any;
 - b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and

WITNESSES :

FRANCIS DAVE T. RAMIREZ

FRANCIS DAVE T. RAMIREZ

NATIONAL IRRIGATION
ADMINISTRATION

(NIA)

JOHN N. MOLANO, MSME
Acting Division Manager



Republic of the Philippines
DEPARTMENT OF AGRICULTURE
NATIONAL IRRIGATION ADMINISTRATION
PANGASINAN IRRIGATION MANAGEMENT OFFICE


- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.
4. In consideration for the sum of **TWO MILLION EIGHT HUNDRED FIFTY-SEVEN THOUSAND THIRTY-TWO AND 15/100 PESOS ONLY (PHP 2,857,032.15)** or such other sums as may be ascertained, **R.A. MATIAS CONSTRUCTION AND DEVELOPERS, INC.** agrees to execute and complete the project in accordance with its Bid.
5. The National Irrigation Administration - Pangasinan Irrigation Management Office agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.


PROCURING ENTITY:


JOHN N. MOLANO, MSME
Acting Division Manager

CONTRACTOR:


ROBERT CONRAD A. MATIAS
President
R.A. MATIAS CONSTRUCTION AND DEVELOPERS, INC.

WITNESSES:


FRANCIS DAVE T. RAMIREZ


DARON RODY ROMIS W



Republic of the Philippines
DEPARTMENT OF AGRICULTURE
NATIONAL IRRIGATION ADMINISTRATION
PANGASINAN IRRIGATION MANAGEMENT OFFICE

SPECIAL CONDITIONS of the CONTRACT

R.A. MATIAS CONSTRUCTION AND
DEVELOPERS, INC.
(CONTRACTOR)
By: ROBERT CONRAD A. MATIAS
President

WITNESSES :
FRANCIS DAVE T. RAMIREZ

NATIONAL IRRIGATION
ADMINISTRATION
(NIA)
JOHN N. MOLANO, MSME
Acting Division Manager

GCC CLAUSE						
1.21	The PROCURING ENTITY is the NATIONAL IRRIGATION ADMINISTRATION, Pangasinan IMO, Urdaneta City, Pangasinan					
1.22	The PROCURING ENTITY's REPRESENTATIVE is JOHN N. MOLANO, Acting Division Manager.					
1.24	The site is located at Manaoag, Pangasinan.					
1.27	The start date is upon the receipt of Notice to Proceed					
1.30	The WORKS consist of the following:					
	ITEM NO.	DESCRIPTION	UNIT	QTY.	Unit Price (Php)	Amount (Php)
	I.	PROJECT BILLBOARD (8 ft. x 8 ft.)	l.s.	1.00	6,204.43	6,204.43
	II.	MOBILIZATION AND DEMOBILIZATION OF EQUIPMENTS	l.s.	1.00	34,020.00	34,020.00
	III.	CONSTRUCTION SAFETY AND HEALTH PROGRAM a. Occupational Safety and Health	l.s.	1.00	105,840.00	105,840.00
	IV.	CONCRETING OF SERVICE ROAD				-
	a.	211 kg./sq.cm. Concrete Pavement	cu.m.	151.00	9,335.40	1,409,645.40
	b.	Aggregate Base Coarse	cu.m.	211.40	1,591.13	336,364.88
	c.	Sub Grade Preparation	sq.m.	906.00	133.06	120,552.36
	d.	Common Excavation (by Equipment)	cu.m.	333.02	194.76	64,858.98
	e.	Structure Backfill with Compaction (by Equipment)	cu.m.	8.87	239.69	2,126.05
	f.	Proc./Inst. Of 1" Ø x 30cm Ordinary PVC Pipe Sleeve	pcs.	120.00	40.01	4,801.20
	g.	Proc./Inst. Of 16mm Ø x 60cm Dowel Bars	pcs.	120.00	56.03	6,723.60
	h.	Concrete Joint and Joint Materials (Joint Sealant)	ltrs.	22.70	228.77	5,193.08
	i.	Disposal of Excavated Materials	cu.m.	324.15	217.20	70,405.38
	V.	EMBANKMENT PROTECTION				-
	a.	Rubble Masonry with Class "A" Concrete Binder	cu.m.	77.28	7,586.01	586,246.85
	b.	Proc./Inst. Of 2" Ø x 3.0 m PVC Weepholes	pcs.	6.00	717.81	4,306.86
	c.	Proc./Inst. Of TS-60 Filter Cloth	sq.m.	6.40	298.83	1,912.51
	SUBTOTAL					2,759,201.58



Republic of the Philippines
DEPARTMENT OF AGRICULTURE
NATIONAL IRRIGATION ADMINISTRATION
PANGASINAN IRRIGATION MANAGEMENT OFFICE

R.A. MATIAS CONSTRUCTION AND
DEVELOPERS, INC.
(CONTRACTOR)
By: ROBERT CONRAD A. MATIAS
President

WITNESSES :
FRANCIS DAVE T. RAMIREZ
DARIN RADUY DOMISIW

NATIONAL IRRIGATION
ADMINISTRATION
(NIA)
JOHN N. MOLANO, MSME
Acting Division Manager

ITEM NO.	DESCRIPTION	UNIT	QTY.	Unit Price (Php)	Amount (Php)
d.	Structure Excavation (by Equipment)	cu.m.	200.06	259.22	51,859.55
e.	Structure Backfill with (by Equipment)	cu.m.	111.96	239.69	26,835.69
f.	Disposal of Excavated Materials	cu.m.	88.10	217.20	19,135.32
SUBTOTAL					97,830.57
TOTAL					2,857,032.15
4.1	The Intended Completion Date is One Hundred Twenty (120) Calendar Days from the effectivity of the Contract				
7.2	<i>In case of semi-permanent structures, such as buildings of types 1, 2, and 3 as classified under the National Building Code of the Philippines, concrete/asphalt roads, concrete river control, drainage, irrigation lined canals, river landing, deep wells, rock causeway, pedestrian overpass, and other similar semi-permanent structures: Five (5) years.</i>				
10	No dayworks are applicable to the contract.				
13	The amount of the advance payment is fifteen percent (15%) of the Contract Price, to be made as per herein schedule: a. First (1st) Installment, <i>7.5% of the Contract Price</i> – upon submission to and acceptance by NIA of an irrevocable Standby Letter of Credit from a commercial bank, a bank guarantee or a surety bond, callable upon demand in accordance with Clause 39.2 and duly signed Construction Safety and Health Program approved by the DOLE. b. Second (2nd) Installment, <i>7.5% of the Contract Price</i> – after the Contractor has fully mobilized the initial equipment and manpower required for the project as specified in this Bid Documents.				
14	Unassembled materials delivered on the site shall not be included for payment.				
15.1	The date by which “as built” drawings are required is prior to the submission of the Final Billing Claims.				
15.2	The amount to be withheld for failing to produce “as built” drawings by the date required is <u>1% of the total contract amount.</u>				




Republic of the Philippines
DEPARTMENT OF AGRICULTURE
NATIONAL IRRIGATION ADMINISTRATION
PANGASINAN IRRIGATION MANAGEMENT OFFICE


ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES)
_____) S. S.

Before me, a Notary Public, for and in _____, Philippines, personally appeared the following:


JOHN N. MOLANO, MSME
Acting Division Manager

Valid Gov't I.D. No. : A05-02-057896
Issued on : September 9, 2019
Valid Until : August 25, 2024



ROBERT CONRAD A. MATIAS
President
R.A. MATIAS CONSTRUCTION AND DEVELOPERS, INC.

Valid Gov't I.D. No. : A02-02-041991
Issued on : 2019 / 01 / 10
Valid Until : 2024 / 03 / 09

known to me and to me known to be the same persons who executed and signed the foregoing instrument and who acknowledged to me that the same is their true and voluntary acts and deeds, and that of the agency/entity they respectively represent.

This instrument is a Contract Agreement for the **AGNO RIS (ISRNIS CY 2024)** located at **Manaoag, Pangasinan** under Contract No. **R1-PIMO-24-11-002**, consisting of Five (5) pages including this page where the acknowledgement is written. Pages 1, 3 and 4 are signed on the left margin thereof and page 2 is signed on the corresponding spaces provided thereof by the Parties and their instrumental witnesses and sealed with Notarial Seal.

WITNESS MY HAND AND SEAL this _____ day of **MAR 01 2024**
, at _____.


ATTY. VANESSA J. RAMISCAL
NOTARY PUBLIC
Until December 31, 2023
Roll of Attorney's No. NO. 87078-06-02-2023
PTR NO. 1385375-01-02-2024, Manaoag, Pangasinan
PTR No. 378024-12-2023, Dagupan City, Pangasinan
NOTA Exemption (New) Admitted-05-02-2023
Law Office: Ramiscal Law Office, Maramba Compound, Alexander St., Urdaneta City, 2428 Pangasinan
Email: vramiscal@gmail.com
Telephone No. 0953621883

Doc. No. 188 ;
Page No. 39 ;
Book No. 14 ;
Series of 2011 .