

WITNESSES

NATIONAL IRRIGATION ADMINISTRATION  
(NIA)

WEYNARD JOSEPH P. UNTALAN  
Acting Division Manager

CZARINE CESS A. ALBORNOZ  
Sr. Accounting Processor A  
Brgy. Cavit, Laoag City, Ilocos Norte


REDVOLKS ENTERPRISE

(Contractor)

By: RAMIL L. RAMOS  
Owner/Authorized Managing Officer



REPUBLIC OF THE PHILIPPINES  
NATIONAL IRRIGATION ADMINISTRATION  
ILOCOS NORTE IRRIGATION MANAGEMENT OFFICE



THIS AGREEMENT, made this 17 APR 2023 between the **National Irrigation Administration, Ilocos Norte Irrigation Management Office**, Brgy. San Pablo, San Nicolas, Ilocos Norte, represented herein by its Acting Division Manager, **Engr. WEYNARD JOSEPH P. UNTALAN** (hereinafter called the "Entity and **Redvolks Enterprise** with office address at Sitio Valdez, Brgy. San Rafael, Tarlac City represented herein by its Owner/Authorized Managing Officer, **Mr. Ramil L. Ramos** (hereinafter called the "Contractor")

WHEREAS, the Entity is desirous that the Contractor executes **Bolo RIS, Package 1; Modification of Intake; RRENIS; CY 2023**, Dumalneg, Ilocos Norte under Contract No. **INIMO-2023-01-002** (hereinafter called the "Works"), and the Entity has accepted the Bid for the said project in the amount of **ELEVEN MILLION SEVEN HUNDRED SEVENTY-SEVEN THOUSAND FIVE HUNDRED SIX & 16/100 (Php 11,777,506.16)** by the Contractor for the execution and completion of such works and remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this agreement, words and expressions shall have the same meanings as respectively assigned to them in the Conditions of the Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act. No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:

Philippine Bidding Documents (PBDs);

- i. Drawings/Plans;
- ii. Specifications;
- iii. Bill of Quantities;
- iv. General and Special Conditions of Contract;
- v. Supplemental or Bid Bulletins, if any;

- a. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;

- d. Notice of Award of Contract and the Bidder's conforme thereto; and

- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract

*W. M. P. Untalan*  
**WEYNARD JOSEPH P. UNTALAN**  
Acting Division Manager

*C. A. Albornoz*  
**CZARINE CESS A. ALBORNOZ**  
Sr. Accounting Processor A  
Brgy. Cavit, Laoag City, Ilocos Norte

*J. M. Pascual*  
**JENIBARCON J. M. PASCUAL**  
TARLAC CITY



REPUBLIC OF THE PHILIPPINES  
**NATIONAL IRRIGATION ADMINISTRATION**  
ILOCOS NORTE IRRIGATION MANAGEMENT OFFICE

3. In consideration for the sum of **ELEVEN MILLION SEVEN HUNDRED SEVENTY-SEVEN THOUSAND FIVE HUNDRED SIX PESOS & 16/100 (Php 11,777,506.16)** or such other sums as may be ascertained. **Remar Construction** agrees to execute **Bolo RIS, Package 1; Modification of Intake; RRENIS; CY 2023** in accordance with its Bid.

Item No.	Description	Unit	Quantity	Unit Price (Php)	Amount (Php)
<b>I. TEMPORARY WORKS</b>					
A.	Mobilization & Demobilization of Equipment	I.s.	1.00	73,490.00	73,490.00
B.	Temporary Facility (Bodega)	I.s.	1.00	75,435.00	75,435.00
C.	Project Billboard/Sign Board	unit	1.00	5,875.00	5,875.00
<b>II. CONSTRUCTION SAFETY AND HEALTH</b>					
A.	Construction Safety & Health	I.s	1.00	74,865.00	74,865.00
<b>III. DIVERSION WORKS</b>					
A.	Care of Water	mos	3.00	104,375.00	313,125.00
B.	Construction of Cofferd Dam	cu.m	787.50	295.00	232,312.50
C.	Structure Excavation (Mech)	cu.m	1,155.68	142.50	164,684.40
D.	Structure Excavation (manual)	cu.m	115.57	283.75	32,792.99
E.	Sand and Gravel Bedding (Manual)	cu.m	106.70	790.00	84,293.00
F.	Concrete Demolition – Slabs and Walls	cu.m	132.62	1,005.00	133,283.10
G.	211 kgs/sq.cm. Reinforced Concrete – others	cu.m	41.45	9,900.00	410,355.00



CHRISTOPHER W. PASCUAL

**By: RAMIL L. RAMOS**

Owner/Authorized Managing Officer

NATIONAL IRRIGATION ADMINISTRATION  
(NIA)

**CZARINE CESS A. ALBORNOZ**

Sr. Accounting Processor A

Brgy. Cavit, Laoag City, Ilocos Norte

**WEYNARD JOSEPH P. UNTALAN**

*Acting Division Manager*

—clo RIS, Package 1; Modification of Intake; RRENIS; CY 2023  
INIMO-2023-01-002



REPUBLIC OF THE PHILIPPINES  
**NATIONAL IRRIGATION ADMINISTRATION**  
ILOCOS NORTE IRRIGATION MANAGEMENT OFFICE

U.	Cut, Bend & Installation of Dowel bars	I.s.	768.83	95.00	73,038.85
V.	Fabrication & Installation of Screen at Gate House	I.s.	1.00	198,250.00	198,250.00
				<b>TOTAL</b>	<b>Php 11,777,506.16</b>


4. The National Irrigation Administration, Ilocos Norte Irrigation Management Office agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

**IN WITNESS WHEREOF**, the parties thereto have caused this Agreement to be executed the day and year first before written.


PROCURING ENTITY:


  
**WEYNARD JOSEPH P. UNTALAN**  
Acting Division Manager


CONTRACTOR:

  
**CHARISBEL JOY M. PASCUAL**  
**RAMIL L. RAMOS**  
Owner/Authorized Managing Officer  
Redvolks Enterprise

WITNESSES:

  
**CZARINE CESS A. ALBORNOZ**  
Sr. Accounting Processor A  
Brgy. Cavit, Laoag City, Ilocos Norte

  
**EMERSON VITADO PASCUAL**  
**JAKLAC CITY**



REPUBLIC OF THE PHILIPPINES )  
LAOAG CITY ) S. S.

Valid ID No. DRIVERS' LICENSE  
C11-18-016168  
Valid until: October 29, 2013

WITNESS MY HAND AND SEAL this \_\_\_\_\_ day of APR 17 2023, 2023 at  
LAOAG CITY

Notary Public

Until \_\_\_\_\_

RTR No. \_\_\_\_\_

Issued at \_\_\_\_\_

on \_\_\_\_\_