



REPUBLIC OF THE PHILIPPINES
NATIONAL IRRIGATION ADMINISTRATION
PANGASINAN IRRIGATION MANAGEMENT OFFICE

RLK CONSTRUCTION AND BUILDERS

WITNESSES :

NATIONAL IRRIGATION ADMINISTRATION

(CONTRACTOR)

By: RODOLFO M. GATCHALON, JR.

Proprietor

CHARITO A. TABOBO

GERTRUDES A. VIADO

Division Manager A

JUN 02 2023

THIS AGREEMENT, made this _____ day of _____ between the National Irrigation Administration, Pangasinan Irrigation Management Office, Urdaneta City, Pangasinan, represented herein by its Division Manager, ENGR. GERTRUDES A. VIADO (hereinafter called the "Entity"), and RLK CONSTRUCTION AND BUILDERS, #8 Tomana West, Rosales, Pangasinan represented herein by its Proprietor, Mr. RODOLFO M. GATCHALON, JR. (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor executes the AMBAYOAN RIS (REPAIR-NIS CY 2023) – PACKAGE 1 located at Tayug, Pangasinan under Contract No. R1-PIMO-23-03-033 (hereinafter called the "Works"), and the Entity has accepted the Bid for the said project in the amount of NINE MILLION FOUR HUNDRED THIRTY-THREE THOUSAND FOUR HUNDRED NINETY-THREE & 07/100 PESOS ONLY (Php 9,433,493.07) by the Contractor for the execution and completion of such works and remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
3.
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any;
 - b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;
 - c. Performance Security;
 - d. Notice of Award of Contract and the Bidder's conforme thereto; and
 - e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract





REPUBLIC OF THE PHILIPPINES
NATIONAL IRRIGATION ADMINISTRATION
PANGASINAN IRRIGATION MANAGEMENT OFFICE

execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.


4. In consideration for the sum of **NINE MILLION FOUR HUNDRED THIRTY-THREE THOUSAND FOUR HUNDRED NINETY-THREE & 07/100 PESOS ONLY (Php 9,433,493.07)** or such other sums as may be ascertained, **RLK CONSTRUCTION AND BUILDERS** agrees to execute and complete the project in accordance with its Bid.
5. The National Irrigation Administration – Pangasinan Irrigation Management Office agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

PROCURING ENTITY:


GERTRUDES A. VIADO
Division Manager A

CONTRACTOR:


RODOLFO M. GATCHALON, JR.
Proprietor
RLK CONSTRUCTION AND BUILDERS

WITNESSES:


CHARITO A. TABOBO


KING ROD MARC R. GATCHALON



SPECIAL CONDITIONS of the CONTRACT

GCC CLAUSE						
1.21	The PROCURING ENTITY is the NATIONAL IRRIGATION ADMINISTRATION, Pangasinan IMO, Urdaneta City, Pangasinan					
1.22	The PROCURING ENTITY's REPRESENTATIVE is GERTRUDES A. VIADO, Division Manager A.					
1.24	The site is located at Tayug, Pangasinan.					
1.27	The start date is upon the receipt of Notice to Proceed					
1.30	The WORKS consist of the following:					
	ITEM NO.	DESCRIPTION	UNIT	QTY.	Unit Price (Php)	Amount (Php)
	I.	TEMPORARY FACILITIES (BODEGA)	l.s.	1.00	80,000.00	80,000.00
	II.	CONSTRUCTION SAFETY AND HEALTH PROGRAM				
	a.	Occupational Safety and Health	l.s.	1.00	169,375.00	169,375.00
	III.	CANAL STRUCTURES				
	a.	3000 PSI Plain Concrete	cu.m.	39.31	11,532.59	453,346.11
	b.	Structure Excavation (By Manual)	cu.m.	35.46	250.00	8,865.00
	c.	Structure Backfill w/ Compaction (By Manual)	cu.m.	21.40	266.66	5,706.52
	d.	Gravel Bedding	cu.m.	8.80	1,762.50	15,510.00
	e.	Reinforcing Steel Bars (all sizes)				
	e1.	Furnish and Stockpile	kgs.	1,496.00	84.64	126,621.44
	e2.	Cut, Bend and Install	kgs.	1,496.00	33.91	50,729.36
	f.	Proc./Inst. of 12" diam. Reinforced Concrete Pipe	pcs.	10.00	3,650.26	36,502.60
	g.	Proc./Inst. of Steelgate	unit	1.00	191,100.00	191,100.00
	IV.	CANAL LINING				
	a.	2400 PSI Reinforced Concrete	cu.m.	507.61	15,134.99	7,682,672.27
	b.	Common Excavation (By Equipment)	cu.m.	581.71	181.25	105,434.94
	SUBTOTAL					8,925,863.25

RLK CONSTRUCTION AND BUILDERS
(CONTRACTOR)
By: RODOLFO M. GATCHALON, JR.
Proprietor

WITNESSES :
KING RODOLFO M. GATCHALON
CHARITO A. TABOBO

NATIONAL IRRIGATION ADMINISTRATION
(NIA)
GERTRUDES A. VIADO
Division Manager A



REPUBLIC OF THE PHILIPPINES
NATIONAL IRRIGATION ADMINISTRATION
PANGASINAN IRRIGATION MANAGEMENT OFFICE

RLK CONSTRUCTION AND BUILDERS
(CONTRACTOR)
By: RODOLFO M. GATCHALON, JR.
Proprietor

WITNESSES :
KING RODOLFO M. GATCHALON
CHARITO A. TABOBO

NATIONAL IRRIGATION ADMINISTRATION
(NIA)
GERTRUDES A. VIADO
Division Manager A

ITEM NO.	DESCRIPTION	UNIT	QTY.	Unit Price (Php)	Amount (Php)
c.	Backfilling w/ Compaction (By Equipment)	cu.m.	224.76	225.00	50,571.00
d.	Concrete Joints & Joint Materials (Joint Sealant)	ltrs.	40.60	234.90	9,536.94
e.	Proc./ Inst'n. of Silicon Sealant	tube	11.00	318.75	3,506.25
f.	Proc./ Inst'n. of PVC Waterstop (Plain Dumbell Type)	l.m.	133.90	1,184.79	158,643.38
g.	Proc./ Inst'n. of 10mm diam. x 60cm Dowel Bars	pcs.	526.00	58.75	30,902.50
h.	Gravel Bedding	cu.m.	144.38	1,762.50	254,469.75
SUBTOTAL					507,629.82
TOTAL					9,433,493.07
4.1	The Intended Completion Date is Three Hundred (300) Calendar Days from the effectivity of the Contract				
7.2	<i>In case of semi-permanent structures, such as buildings of types 1, 2, and 3 as classified under the National Building Code of the Philippines, concrete/asphalt roads, concrete river control, drainage, irrigation lined canals, river landing, deep wells, rock causeway, pedestrian overpass, and other similar semi-permanent structures: Five (5) years.</i>				
10	No dayworks are applicable to the contract.				
13	The amount of the advance payment is fifteen percent (15%) of the Contract Price, to be made as per herein schedule: a. First (1st) Installment, <i>7.5% of the Contract Price</i> – upon submission to and acceptance by NIA of an irrevocable Standby Letter of Credit from a commercial bank, a bank guarantee or a surety bond, callable upon demand in accordance with Clause 39.2 and duly signed Construction Safety and Health Program approved by the DOLE. b. Second (2nd) Installment, <i>7.5% of the Contract Price</i> – after the Contractor has fully mobilized the initial equipment and manpower required for the project as specified in this Bid Documents.				
15.1	The date by which “as built” drawings are required is prior to the submission of the Final Billing Claims.				
15.2	The amount to be withheld for failing to produce “as built” drawings and/or operating and maintenance manuals by the date required is Total Amount in the Final Billing in Pesos.				



REPUBLIC OF THE PHILIPPINES
NATIONAL IRRIGATION ADMINISTRATION
PANGASINAN IRRIGATION MANAGEMENT OFFICE

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES
URDANETA CITY) S. S.

Before me, a Notary Public, for and in **URDANETA CITY**, Philippines,
personally appeared the following:

ENGR. GERTRUDES A. VIADO
Division Manager A

Valid Gov't I.D. No. : 0025368
Issued on : November 7, 2018
Valid Until : November 16, 2023

MR. RODOLFO M. GATCHALON, JR.
Proprietor
RLK CONSTRUCTION AND BUILDERS

Valid Gov't I.D. No. : 0083421
Issued on : 01-05-1984
Valid Until : 11-12-2024

known to me and to me known to be the same persons who executed and signed the foregoing instrument and who acknowledged to me that the same is their true and voluntary acts and deeds, and that of the agency/entity they respectively represent.

This instrument is a Contract Agreement for the **AMBAYOAN RIS (REPAIR-NIS CY 2023) – PACKAGE 1** located at **Tayug, Pangasinan** under Contract No. **R1-PIMO-23-03-033**, consisting of Five (5) pages including this page where the acknowledgement is written. Pages 1, 3 and 4 are signed on the left margin thereof and page 2 is signed on the corresponding spaces provided thereof by the Parties and their instrumental witnesses and sealed with Notarial Seal.

WITNESS MY HAND AND SEAL this **JUN 02 2023** day of _____
, at _____.

ADRIANNE IVORY G. NOBLE
NOTARY PUBLIC UNTIL DECEMBER 31, 2024
COMMISSION NO. 11-16-23
PTR No. _____
IBP NO. 25197-11630-2022/ ROLL NO. 73952
MCLE EXEMPTION NO. VII-BEP004119,
Until UNTIL APRIL 14, 2025
PTR No. _____
Issued at _____
on _____

Doc. No. 287 ;
Page No. 15 ;
Book No. 02 ;
Series of 2023 .