

PANGASINAN IRRIGATION MANAGEMENT OFFICE

WYRAUS CONSTRUCTION
(CONTRACTOR)

By: MUELYYN P. AGUSTIN
General Manager

THIS AGREEMENT, made this ______ day of JUN 2 9 2023, between the National Irrigation Administration, Pangasinan Irrigation Management Office, Urdaneta City, Pangasinan, represented herein by its Division Manager, ENGR. GERTRUDES A. VIADO (hereinafter called the "Entity"), and VYRAGUS CONSTRUCTION, 177 San Vicente East, Urdaneta City, Pangasinan represented herein by its General Manager, Mr. MUELVYN P. AGUSTIN (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor executes the AGNO RIS (ISRNIS CY 2023) located at Urdaneta City, Pangasinan under Contract No. R1-PIMO-23-04-038 (hereinafter called the "Works"), and the Entity has accepted the Bid for the said project in the amount of NINETEEN MILLION ONE HUNDRED SIXTY-FOUR THOUSAND THREE HUNDRED SIXTY-SEVEN & 96/100 PESOS ONLY (Php 19,164,367.96) by the Contractor for the execution and completion of such works and remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- 1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any;
 - b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract

CHARITA A. TABOBO JIMBO CHARITA A. TABOBO

3.

GERTRUDES A VIAD Division Manager A

NATIONAL IRRIGATION ADMINISTRATION

Bayaoas, Urdaneta City, Pangasinan, Philippines

Telephone / Telefax No.: (075) 632-2775

Website: www.region1.nia.gov.ph • Facebook: www.facebook.com/NIAPangasinanIMO

TIN: 000916415





PANGASINAN IRRIGATION MANAGEMENT OFFICE

execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.

- 4. In consideration for the sum of NINETEEN MILLION ONE HUNDRED SIXTY-FOUR THOUSAND THREE HUNDRED SIXTY-SEVEN & 96/100 PESOS ONLY (Php 19,164,367.96) or such other sums as may be ascertained, VYRAGUS CONSTRUCTION agrees to execute and complete the project in accordance with its Bid.
- 5. The National Irrigation Administration Pangasinan Irrigation Management Office agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

PROCURING ENTITY:

GERTRUDES A. VIADO Division Manager A CONTRACTOR:

MUELVYN P. AGUSTIN General Manager

VYRAGUS CONSTRUCTION

WITNESSES:

CHARITOM. TABOBO



PANGASINAN IRRIGATION MANAGEMENT OFFICE

SPECIAL CONDITIONS of the CONTRACT

CTION	AGUSTIN ager
VYRAUS CONSTRUCTION (CONTRACTOR)	By: MUELVYN P. AGI



CHARITON. TABOBO

GERTRUDES A. VIADO
Division Manager A

NATIONAL IRRIGATION ADMINISTRATION

GCC CLAUSE								
1.21	The PROCURING ENTITY is the NATIONAL IRRIGATION							
	ADN	MINISTRATION, Panga	sinan	IMO, Urda	aneta City, Par	ngasinan		
1.22		PROCURING ENTITY DO, Division Manager A		RESENTA	ATIVE 18 GER	TRUDES A.		
1.24		site is located at Urdanet		Pangacing	n			
1.27								
	The start date is upon the receipt of Notice to Proceed The WORKS consist of the following:							
	ITEM NO.	DESCRIPTION	UNIT	QTY.	Unit Price (Php)	Amount (Php)		
	I.	TEMPORARY WORKS (BODEGA)	l.s.	1.00	86,090.76	86,090.76		
	11.	CONSTRUCTION OCCUPATIONAL SAFETY AND HEALTH	l.s.	1.00	180,790.60	180,790.60		
	III.	CONCRETING OF CANAL SERVICE ROAD						
	a.	3000 PSI Plain Concrete	cu.m.	981.00	8,182.34	8,026,875.54		
	b.	Base Coarse Aggregates	cu.m.	1,483.00	1,314.17	1,948,914.11		
	C.	Sub Grade Preparation	sq.m.	6,160.00	140.58	865,972.80		
	d.	Proc./Inst. of Dowel Bars (16mm x 60cm)	pcs.	750.00	69.94	52,455.00		
	e.	Concrete Joints & Joint Materials (Joint Sealant)	lits.	147.15	244.01	35,906.07		
1.30	f.	Structure Excavation (By Equipment)	cu.m.	2,533.10	210.60	533,470.86		
	g.	Structure Backfill w/ Compaction (By Equipment)	cu.m.	530.45	189.05	100,281.57		
	III.	EMBANKMENT PROTECTION						
	a.	Rubble Masonry w/ Class "A" Concrete Binder	cu.m.	990.68	6,907.09	6,842,715.92		
	b.	Proc./Inst. of 2" diam x 3.0mts. PVC Weepholes	pcs.	154.00	711.77	109,612.58		
	C.	Proc./Inst. of TS-60 Filter Cloth	sq.m.	128.00	284.71	36,442.88		
	d.	Structure Excavation (By Equipment)	cu.m.	1,250.22	210.60	263,296.33		
	е.	Structure Backfill w/ Compaction (By Equipment)	cu.m.	431.33	189.05	81,542.94		
		SUBTOTAL						
4.1	The Intended Completion Date is Three Hundred (300) Calendar Days from the effectivity of the Contract							



PANGASINAN IRRIGATION MANAGEMENT OFFICE

VYRAUS CONSTRUCTION	YN P. AGUSTIN
(CONTRACTOR)	al Manager
VYRAUS C	By: MUELVYN General M

7.2	In case of semi-permanent structures, such as buildings of types 1, 2, and 3 as classified under the National Building Code of the Philippines, concrete/asphalt roads, concrete river control, drainage, irrigation lined canals, river landing, deep wells, rock causeway, pedestrian overpass, and other similar semi-permanent structures: Five (5) years.
10	No dayworks are applicable to the contract.
13	The amount of the advance payment is fifteen percent (15%) of the Contract Price, to be made as per herein schedule: a. First (1st) Installment, 7.5% of the Contract Price – upon submission to and acceptance by NIA of an irrevocable Standby Letter of Credit from a commercial bank, a bank guarantee or a surety bond, callable upon demand in accordance with Clause 39.2 and duly signed Construction Safety and Health Program approved by the DOLE. b. Second (2nd) Installment, 7.5% of the Contract Price – after the Contractor has fully mobilized the initial equipment and manpower required for the project as specified in this Bid Documents.
15.1	The date by which "as built" drawings are required is prior to the submission of the Final Billing Claims.
15.2	The amount to be withheld for failing to produce "as built" drawings and/or operating and maintenance manuals by the date required is Total Amount in the Final Billing in Pesos.



CHARITON. TABO

SERTRUDES A. WADO Division Manager A

NATIONAL IRRIGATION ADMINISTRATION



REPUBLIC OF THE PHILIPPINES NATIONAL IRRIGATION ADMINISTRATION PANGASINAN IRRIGATION MANAGEMENT OFFICE

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES) S. S	S.	
	IDPANETABLE!	
Before me, a Notary Public, for and in personally appeared the following:		, Philippines,
ENGR. GERTRUDE'S A. VIADO Division Manager A Mr. MUELVYN P. AGUSTIN General Manager VYRAGUS CONSTRUCTION	Valid Gov't I.D. No. Issued on Valid Until Valid Gov't I.D. No.: Issued on : Valid Until	: 0025368 : November 7, 2018 : November 16, 2023
known to me and to me known to be the foregoing instrument and who acknowled voluntary acts and deeds, and that of the a	lged to me that the sa	ame is their true and
This instrument is a Contract Agreement of at Urdaneta City, Pangasinan under Confive (5) pages including this page where and 4 are signed on the left margin thereof spaces provided thereof by the Parties and Notarial Seal.	ntract No. R1-PIMO-23 the acknowledgement of and page 2 is signed	-04-038, consisting of is written. Pages 1, 3 on the corresponding
WITNESS MY HANDAND THAL this	day ofUN 2	9 2023
	Notary Publ	C
	Until	
	UntilPTR No	
	Until	

META CITY, PANGASINAN

Bayaoas, Urdaneta City, Pangasinan, Philippines
Telephone / Telefax No.: (075) 632-2775
Website: www.region1.nia.gov.ph • Facebook: www.facebook.com/NIAPangasinanIMO

TIN: 000916415

NIA-PIMO-BAC-INT-Form26 Rev.01

