



REPUBLIC OF THE PHILIPPINES
NATIONAL IRRIGATION ADMINISTRATION
PANGASINAN IRRIGATION MANAGEMENT OFFICE

A.P. TAGARINO ENGINEERING AND
CONSTRUCTION SERVICES/CEGON
88 CONSTRUCTION, INC. (JV)
(CONTRACTOR)

By: **YASMIN G. CELESTE**
Authorized Managing Officer

THIS AGREEMENT, made this _____ day of **AUGUST 22, 2023** between the National Irrigation Administration, Pangasinan Irrigation Management Office, Urdaneta City, Pangasinan, represented herein by its Division Manager, **ENGR. GERTRUDES A. VIADO** (hereinafter called the "Entity"), and **A.P. TAGARINO ENGINEERING AND CONSTRUCTION SERVICES/CEGON 88 CONSTRUCTION, INC. (JV)**, Sitio Beda Luciente 2.0, Bolinao, Pangasinan represented herein by its Authorized Managing Officer, **Ms. YASMIN G. CELESTE** (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor executes the **CAMAGSESE CIS (REPAIR-CIS CY 2023)** located at **Sual, Pangasinan** under Contract No. **R1-PIMO-23-05-046** (hereinafter called the "Works"), and the Entity has accepted the Bid for the said project in the amount of **TWENTY-FIVE MILLION SIX HUNDRED ONE THOUSAND FOUR HUNDRED SIXTY-SIX & 80/100 PESOS ONLY (Php 25,601,466.80)** by the Contractor for the execution and completion of such works and remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
3.
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any;
 - b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the

WITNESSES : 


HARRISON LOPEZ CELESTE

CHARITO A. TABOBO

NATIONAL IRRIGATION ADMINISTRATION
(NIA)

GERTRUDES A. VIADO

Division Manager A

Bayaoas, Urdaneta City, Pangasinan, Philippines

Telephone / Telefax No.: (075) 632-2775

Website: www.region1.nia.gov.ph • Facebook: www.facebook.com/NIAPangasinanIMO

TIN: 000916415

NIA-PIMO-BAC-INT-Form25 Rev.00





REPUBLIC OF THE PHILIPPINES
NATIONAL IRRIGATION ADMINISTRATION
PANGASINAN IRRIGATION MANAGEMENT OFFICE

GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.

4. In consideration for the sum of **TWENTY-FIVE MILLION SIX HUNDRED ONE THOUSAND FOUR HUNDRED SIXTY-SIX & 80/100 PESOS ONLY (Php 25,601,466.80)** or such other sums as may be ascertained, **A.P. TAGARINO ENGINEERING AND CONSTRUCTION SERVICES/CEGON 88 CONSTRUCTION, INC. (JV)** agrees to execute and complete the project in accordance with its Bid.
5. The National Irrigation Administration – Pangasinan Irrigation Management Office agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

PROCURING ENTITY:



GERTRUDES A. VIADO
Division Manager A

CONTRACTOR:


YASMIN G. CELESTE
Authorized Managing Officer
**A.P. TAGARINO ENGINEERING
AND CONSTRUCTION
SERVICES/CEGON 88
CONSTRUCTION, INC. (JV)**

WITNESSES:


CHARITO A. TABOBO


ANTHONY V. CELESTE



REPUBLIC OF THE PHILIPPINES
NATIONAL IRRIGATION ADMINISTRATION
PANGASINAN IRRIGATION MANAGEMENT OFFICE

SPECIAL CONDITIONS of the CONTRACT

A.P. TAGARINO ENGINEERING AND
CONSTRUCTION SERVICES/CEGON
88 CONSTRUCTION, INC. (JV)
(CONTRACTOR)

By: YASMIN G. CELESTE
Authorized Managing Officer

WITNESSES:

HANNY LOPE CELESTE

CHARITO A. TABOBO

NATIONAL IRRIGATION ADMINISTRATION
(NIA)

GERTRUDES A. VIADO
Division Manager A

GCC CLAUSE					
1.21	The PROCURING ENTITY is the NATIONAL IRRIGATION ADMINISTRATION, Pangasinan IMO, Urdaneta City, Pangasinan				
1.22	The PROCURING ENTITY's REPRESENTATIVE is GERTRUDES A. VIADO, Division Manager A.				
1.24	The site is located at Sual, Pangasinan.				
1.27	The start date is upon the receipt of Notice to Proceed				
1.30	The WORKS consist of the following:				
	ITEM NO.	DESCRIPTION	UNIT	QTY.	Unit Price (Php) Amount (Php)
	I.	TEMPORARY WORKS (BODEGA)	l.s.	1.00	80,000.00 80,000.00
	II.	CONSTRUCTION SAFETY AND HEALTH PROGRAM	l.s.	1.00	356,500.00 356,500.00
	III.	MOBILIZATION AND DEMOBILIZATION OF EQUIPMENT	l.s.	1.00	58,800.00 58,800.00
	IV.	PROPOSED DIVERSION WORKS			
	a.	3000 PSI Plain Concrete	cu.m.	485.63	11,746.88 5,704,637.33
	b.	Rubble Masonry w/ Class "A" Concrete Binder	cu.m.	918.60	6,792.19 6,239,305.73
	c.	Lean Concrete	cu.m.	78.90	5,567.71 439,292.32
	d.	Proc./Inst. of 400mm x 100mm x 10.50mm x 3000mm Steel Sheet Pile			
		d1. Pile Furnishing	l.m.	449.60	4,100.00 1,843,360.00
		d2. Pile Driving	l.m.	437.60	1,041.66 455,830.42
	e.	Reinforcing Steel Bars, All Sizes			
		e1. Furnish & Stockpile	kgs.	23,942.00	84.33 2,019,028.86
		e2. Cut, Bend and Install	kgs.	23,942.00	35.48 849,462.16
	f.	Filter Drain	cu.m.	27.01	1,941.66 52,444.24
	g.	Proc./Inst. of 4" diam. Perforated Drain Pipe	pcs.	18.00	1,218.75 21,937.50
	h.	Proc./Inst. of 2" diam. PVC Weepholes	pcs.	43.00	731.25 31,443.75
	SUBTOTAL				18,152,042.31



REPUBLIC OF THE PHILIPPINES
NATIONAL IRRIGATION ADMINISTRATION
PANGASINAN IRRIGATION MANAGEMENT OFFICE

A.P. TAGARINO ENGINEERING AND
CONSTRUCTION SERVICES/CEGON
88 CONSTRUCTION, INC. (JV)
(CONTRACTOR)

By: **YASMIN G. CELESTE**
Authorized Managing Officer

WITNESSES :

CHARITO A. TABOBO

NATIONAL IRRIGATION ADMINISTRATION
(NIA)

GERTRUDES A. VIADO
Division Manager A

ITEM NO.	DESCRIPTION	UNIT	QTY.	Unit Price (Php)	Amount (Php)
i.	Proc./Inst. of 2" x 4" Tee Reducer	pcs.	59.00	304.69	17,976.71
j.	Proc./Inst. of Sluice Steelgate with Mechanization Assembly	unit	1.00	1,706,250.00	1,706,250.00
k.	Proc./Inst. of TS - 60 Filter Cloth	sq.m.	2.90	325.00	942.50
l.	Structure Excavation (By Equipment)	cu.m.	941.36	241.66	227,489.06
m.	Structure Backfill w/ Compaction (By Equipment)	cu.m.	599.93	225.00	134,984.25
n.	Care of Water (2 Pumps)	mos.	3.00	168,000.00	504,000.00
o.	Cofferdam	cu.m.	525.00	197.53	103,703.25
p.	Proc./Inst. of Dumbel Type Waterstop	l.m.	81.60	1,195.31	97,537.30
q.	Proc./Inst. of 16mm diam. x 100cm Dowel Bars	pcs.	272.00	81.25	22,100.00
r.	Proc./Inst. of Railing	unit	1.00	23,125.00	23,125.00
s.	Proc./Inst. of Sluice Grills (230cm x 235cm)	unit	1.00	18,750.00	18,750.00
t.	Proc./Inst. of Sluice Grills (270cm x 235cm)	units	2.00	20,625.00	41,250.00
u.	Proc./Inst. of Sluice Grills (160cm x 235cm)	unit	1.00	13,750.00	13,750.00
v.	Proc./Inst. of Sluice Door Grills (70cm x 235cm)	unit	1.00	10,625.00	10,625.00
V.	EMBANKMENT PROTECTION				
a.	3000 Plain Concrete	cu.m.	68.13	11,746.88	800,314.93
b.	Reinforcing Steel Bars, All Sizes				
	b1. furnishing and Stockpile	kgs.	5,711.00	84.33	481,608.63
	b2. Cut, Bend and Install	kgs.	5,711.00	35.48	202,626.28
c.	Structure Excavation (By Equipment)	cu.m.	436.67	241.66	105,525.67
d.	Structure Backfill w/ Compaction (By Equipment)	cu.m.	611.75	225.00	137,643.75
e.	Proc./Inst. of 5cm diam. PVC Weepholes	pcs.	2.00	731.25	1,462.50
f.	Proc./Inst. of Filter Drain	cu.m.	2.40	1,941.66	4,659.98
SUBTOTAL					4,656,324.81



REPUBLIC OF THE PHILIPPINES
NATIONAL IRRIGATION ADMINISTRATION
PANGASINAN IRRIGATION MANAGEMENT OFFICE

A.P. TAGARINO ENGINEERING AND
CONSTRUCTION SERVICES/CEGON
88 CONSTRUCTION, INC. (JV)
(CONTRACTOR)

By: YASMIN G. CELESTE
Authorized Managing Officer

WITNESSES :

CHARITO A. TABOBO

NATIONAL IRRIGATION ADMINISTRATION
(NIA)

GERTRUDES A. VIADO
Division Manager A

ITEM NO.	DESCRIPTION	UNIT	QTY.	Unit Price (Php)	Amount (Php)
VI.	CANAL TURN OUT FACILITIES				
a.	2400 PSI Reinforced Concrete	cu.m.	1.05	15,046.25	15,798.56
b.	Structure Excavation (By Manual)	cu.m.	1.26	281.25	354.38
c.	Structure Backfill w/ Compaction (By Manual)	cu.m.	0.81	300.00	243.00
VII.	CANAL LINING				
a.	2400 PSI Plain Concrete	cu.m.	179.01	10,062.18	1,801,230.84
b.	Reinforcing Steel Bars, All Sizes				
	b1. Furnish & Stockpile	kgs.	6,247.00	84.33	526,809.51
	b2. Cut, Bend and Install	kgs.	6,247.00	35.48	221,643.56
c.	Common Excavation (By Equipment)	cu.m.	422.00	181.25	76,487.50
d.	Backfilling w/ Compaction (By Equipment)	cu.m.	323.08	225.00	72,693.00
e.	Proc./Inst. of PVC Waterstop (3/16" x 6")	l.m.	57.40	1,122.29	64,419.45
f.	Proc./Inst. of 10mm diam. x 60cm Dowel Bars	pcs.	226.00	59.38	13,419.88
SUBTOTAL					2,793,099.68
TOTAL					25,601,466.80
4.1	The Intended Completion Date is Three Hundred (300) Calendar Days from the effectivity of the Contract				
7.2	<i>In case of semi-permanent structures, such as buildings of types 1, 2, and 3 as classified under the National Building Code of the Philippines, concrete/asphalt roads, concrete river control, drainage, irrigation lined canals, river landing, deep wells, rock causeway, pedestrian overpass, and other similar semi-permanent structures: Five (5) years.</i>				
10	No dayworks are applicable to the contract.				
13	The amount of the advance payment is fifteen percent (15%) of the Contract Price, to be made as per herein schedule: a. First (1st) Installment, <i>7.5% of the Contract Price</i> – upon submission to and acceptance by NIA of an irrevocable Standby Letter of Credit from a commercial bank, a bank guarantee or a surety bond, callable upon demand in accordance with Clause 39.2 and duly signed Construction Safety and Health Program approved by the DOLE. b. Second (2nd) Installment, <i>7.5% of the Contract Price</i> – after the Contractor has fully mobilized the initial equipment and manpower required for the project as specified in this Bid Documents.				
15.1	The date by which “as built” drawings are required is prior to the submission of the Final Billing Claims.				
15.2	The amount to be withheld for failing to produce “as built” drawings and/or operating and maintenance manuals by the date required is Total Amount in the Final Billing in Pesos.				