

CONTRACT AGREEMENT

THIS AGREEMENT, made this _____ day of APR 03, 2025 between **NATIONAL IRRIGATION ADMINISTRATION**, Regional Office No. 1, Brgy. Bayaas, Urdaneta City, Pangasinan of the Philippines, represented herein by its Acting Regional Manager, **Engr. Geoffrey B. Catulin** (hereinafter called the "Entity") and **EGB Construction Corporation / RDBT Construction Corporation (Joint Venture)** of 163 Monserrat Street, Morning Breeze Subdivision, Brgy. 83, Caloocan City, Caloocan, Metro Manila, NCR of the Philippines, herein represented by its Authorized Managing Officer, **Arch. Rafael Dalmacio B. Tecson** (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **Lower Agno RIS (Paitan Dam) Phase 1/CARP-IC Fund/CY 2025**, located in Sta. Maria, Pangasinan under Contract No.: **R1-PIMO-2025-01** (hereinafter called "the Works") and the Entity has accepted the Bid for **TWO HUNDRED TWENTY-EIGHT MILLION ONE HUNDRED EIGHTY-ONE THOUSAND THIRTY-SIX PESOS & 59/100 (PHP 228,181,036.59)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.

The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:

- a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any;
- b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.

In consideration for the sum of **TWO HUNDRED TWENTY-EIGHT MILLION ONE HUNDRED EIGHTY-ONE THOUSAND THIRTY-SIX PESOS & 59/100 (PHP 228,181,036.59)** or such other sums as may be ascertained, EGB Construction Corporation / RDBT Construction Corporation (Joint Venture) agrees to Three Hundred Sixty (360) calendar days in accordance with its Bid.

Witnesses

MS. RHODA S. ECHANES
Financial Planning Specialist B


EGB Construction Corporation / RDBT Construction Corporation (Joint Venture)
By: 
ARCH. RAFAEL DALMACIO B. TECSON
Authorized Managing Officer

National Irrigation Administration
By: 
ENGR. GEFREY B. CATULIN
Acting Regional Manager

Item No.	Description	Qty.	Unit	Unit Cost (Php)	Amount (Php)
I. TEMPORARY WORKS					
1.0	Project Bill Board (8.0ft x8.0ft)	1.00	I s.	6,890.93	6,890.93
2.0	Temporary Works, Mobilization, and demobilization Works	1.00	I s.	305,687.44	305,687.44
3.0	Construction Safety and Health	1.00	I s.	448,459.20	448,459.20
II. PROPOSED DIVERSION					
1.0	Common Excavation (By Equipment)	49,602.39	cu.m.	213.92	10,610,943.27
2.0	Backfilling with Compaction (By Equipment)	17,444.17	cu.m.	264.69	4,617,297.36
3.0	Disposal of Excavated Materials	32,158.22	cu.m.	174.53	5,612,574.14
4.0	Concrete Structure, 211 kg / sq. cm., Class A	6,020.53	cu.m.	14,339.24	86,329,824.60
5.0	Concrete Structure, 170 kg / sq. cm., Class B	3,261.92	cu.m.	11,959.73	39,011,682.48
6.0	Filter Drain	46.49	cu.m.	2,629.92	122,264.98
7.0	Proc./Inst. of Perforated PVC Pipes, 10.00 cm dia. x 3.00m PVC Pipe	20.00	pcs.	274.27	5,485.40
8.0	Proc./Inst. of Weepholes, 5.00 cm dia. x 0.60m PVC Pipe	51.00	pcs.	208.45	10,630.95
9.0	Proc./Inst. of Reducing Tee, 10.00 cm dia. x 5.00cm dia.	137.00	pcs.	230.38	31,562.06
10.0	Proc./Inst. of PVC Waterstop, 9.00 mm x 115.00mm Dumbbell type	69.00	I.m.	1,307.82	90,239.58
11.0	Proc./Inst. of Dowel Bar, 16.00 mm dia. x 1.00m	345.00	pcs.	76.80	26,496.00
12.0	Cofferdam	23,876.20	cu.m.	283.99	6,780,602.04
13.0	Care of Water	5.00	mos.	139,016.48	695,082.40
14.0	Steel Sheet Piles, Z-Type (700mm x 345.50mm x 8.50mm x 2400mm)				
14.a	Supply and Delivery of Steel Sheet Piles	2,913.42	I.m.	3,812.22	11,106,597.99
14.b	Driving of Steel Sheet Pile	2,775.27	I.m.	3,118.08	8,653,513.88
15.0	Reinforcing Steel Bars, All Sizes				
15.a	Furnishing and Stockpiling	451,981.48	kg.	77.18	34,883,930.63
15.b	Cutting, Bending and Placing	451,981.48	kg.	40.95	18,508,641.61
16.0	Gravel Filter	285.20	cu.m.	1,131.24	322,629.65
CONTRACT AMOUNT					228,181,036.59

The National Irrigation Administration agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.



ENGR. GEFREY B. CATULIN
Acting Regional Manager


ARCH. RAFAEL DALMACIO B. TECSON
Authorized Managing Officer

Witnesses:


MS. RHODA S. ECHANES
Financial Planning Specialist B

for



for

National Irrigation Administration -
Regional Office No. 1

EGB Construction Corporation / RDBT
Construction Corporation (Joint Venture)

ACKNOWLEDGMENT

BEFORE ME, a Notary Public for and in the above jurisdiction, this APR 03 2025, 2025 at BINALONAN, PANGASINAN, **ENGR. GEFFREY B. CATULIN**, Acting Regional Manager of the National Irrigation Administration - Regional Office No. 1, with Professional Regulation Commission (PRC) Identification Card No. 0105815, valid until 05 October 2025, and **ARCH. RAFAEL DALMACIO B. TECSON**, Authorized Managing Officer of EGB Construction Corporation / RDBT Construction Corporation (Joint Venture) with _____, valid until _____, are known to me to be the same persons who executed the Contract Agreement consisting of three (3) pages, including this Acknowledgment, and they acknowledged to me that the same are their own free and voluntary act and deed, as well as the institutions they represent.

WITNESS MY HAND AND NOTARIAL SEAL on the date at the place first above written.

Witnesses:

MS. RHODA S. ECHANES
Financial Planning Specialist B

Doc. No. 197
Page No. 41
Book No. 52
Series of 2025



EGB Construction Corporation / RDBT Construction Corporation (Joint Venture)

By:

ARCH. RAFAEL DALMACIO B. TECSON
Authorized Managing Officer

National Irrigation Administration

By:

ENGR. GEFFREY B. CATULIN
Acting Regional Manager