

CONTRACT AGREEMENT

THIS AGREEMENT, made this _____ day of _____ APR 03 2025 between **NATIONAL IRRIGATION ADMINISTRATION**, Regional Office No. 1, Brgy. Bayaoas, Urdaneta City, Pangasinan of the Philippines, represented herein by its Acting Regional Manager, **Engr. Geoffrey B. Catulin** (hereinafter called the "Entity") and **RIVBROS CONSTRUCTION FACTORS AND DEVELOPMENT** of 117 Rizal St., Brgy. Guiset Sur, San Manuel, Pangasinan of the Philippines, herein represented by its Owner, **Mr. Romeo C. Rivera** (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **Agno RIS/ Solar Pump Irrigation Project** located in **Malasiqui, Pangasinan** under Contract No.: R1-PIMO-2025-05 (hereinafter called "the Works") and the Entity has accepted the Bid for **EIGHTY-SEVEN MILLION THREE HUNDRED SEVEN THOUSAND FOUR HUNDRED FORTY-SEVEN PESOS & 25/100 (PHP 87,307,447.25)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:

- a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any;
- b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**

3. In consideration for the sum of **EIGHTY-SEVEN MILLION THREE HUNDRED SEVEN THOUSAND FOUR HUNDRED FORTY-SEVEN PESOS & 25/100 (PHP 87,307,447.25)** or such other sums as may be ascertained, **RIVBROS CONSTRUCTION FACTORS AND DEVELOPMENT** agrees to **Three Hundred (300)** calendar days in accordance with its Bid.

Witnesses:

RIVBROS CONSTRUCTION FACTORS & DEVELOPMENT

National Irrigation Administration

By:

By:



MS. RHODA S. ECHANES
Financial Planning Specialist B


ROMEO C. RIVERA
Owner


ENGR. GEFREY B. CATULIN
Acting Regional Manager

ITEM NO.	DESCRIPTION	QTY.	UNIT	UNIT COST	TOTAL
I. General Requirements					
	1. Project Bill Board/Sign Board (8ft. x 8 ft.)	1.00	ls.	8,022.56	8,022.56
	2. Temporary Works (Bodega), Mobilization and Demobilization	1.00	ls.	164,640.77	164,640.77
	3. Construction Safety and Health	1.00	ls.	332,452.40	332,452.40
II. WELL DEVELOPMENT					
	1. Geo-Resistivity (Multi-Electrode Test)				
	1.a. Geo-resistivity for 15HP	6.00	lot	244,089.42	1,464,536.52
	2. Construction / Drilling of Deep Well				
	2.a. Construction/ Drilling of Deep Well for 15HP	6.00	lot	1,921,604.92	11,529,629.52
III. SUPPLY, DELIVERY AND INSTALLATION OF SUBMERSIBLE PUMP					
	1. Supply, Delivery and Fabrication of material				
	1.a. Supply, Delivery and Fabrication for 15HP	6.00	lot	1,088,617.43	6,531,704.58
	2. Installation				
	2.a. Installation for 15HP	6.00	lot	375,573.02	2,253,438.12
IV. SUPPLY, DELIVERY AND INSTALLATION OF SOLAR PANELS					
	1. Supply, Delivery and Fabrication of material				
	1.a. Supply, Delivery and Fabrication for 15HP	6.00	lot	1,166,834.61	7,001,007.66
	2. Installation				
	2.a. Installation for 15HP	6.00	lot	402,557.93	2,415,347.58
V. SOLAR INVERTER AND CONTROLLER					
	1. Supply and Delivery of Solar Inverter and Controller with Casing	6.00	lot	472,426.51	2,834,559.06
	2. Installation of Solar Inverter and Controller with Casing	6.00	lot	162,987.14	977,922.84
VI. STRUCTURAL WORKS					
	1. Mounting Structure				
	1.a. Supply and Delivery of Mounting Structure				
	1.a.1. Supply and Delivery for 15HP	6.00	unit	1,900,017.90	11,400,107.40
	2. Installation of Mounting Structure				
	2.a. Installation for 15HP	6.00	lot	187,287.48	1,123,724.88
	SUBTOTAL				48,037,093.89

Witnesses:

RIVBROS CONSTRUCTION FACTORS & DEVELOPMENT


National Irrigation Administration

By:


By:



MS. RHODA S. ECHANES
Financial Planning Specialist B



ROMEO C. RIVERA
Owner




ENGR. GEFREY B. CATULIN
Acting Regional Manager

ITEM NO.	DESCRIPTION	QTY.	UNIT	UNIT COST	TOTAL
	2. Structure Excavation (By Manual)	237.00	cu.m.	348.47	82,587.39
	3. Structure Backfill w/ Compaction (By Manual)	197.94	cu.m.	336.37	66,581.08
	4. Concrete Structure, 211 kg/sq.cm., Class A	39.06	cu.m.	14,000.93	546,876.33
	5. Fabrication and Installation of Perimeter Fence, Steel Gate and NIA Logo				
	5.a Masonry Works				
	5.a.1. Masonry Works for 15HP	6.00	lot	71,451.12	428,706.72
	5.b. Metal Works				
	5.b. Metal Works for 15HP	6.00	lot	1,379,139.16	8,274,834.96
	6. Gravel Blanket	189.24	cu.m.	2,371.11	448,708.86
	7. Stilling Pool	6.00	lot	46,706.16	280,236.96
	8. Reinforcing Steel Bars				
	8.a. Furnishing & Stockpiling (Various Sizes)	2,610.84	kg	96.47	251,867.73
	9. Cutting, Bending & Placing (Various Sizes)	2,610.84	kg	58.45	152,603.60
VII. SUPPLY, DELIVERY AND INSTALLATION OF DISTRIBUTION PIPES (for 15hp)					
	1. Supply and Delivery of Distribution Pipes	6.00	lot	1,219,689.33	7,318,135.98
	2. Installation of Distribution Pipes	6.00	lot	420,792.83	2,524,756.98
VIII. AI SATELLITE ASSISTED MONITORING SYSTEM					
	1. Supply and Delivery of AI Satellite Assisted Monitoring System	6.00	lot	1,581,942.69	9,491,656.14
	2. Installation of AI Satellite Assisted Monitoring System	6.00	lot	474,582.81	2,847,496.86
IX. FERTIGATION SYSTEM					
	1. Fertigation System (Including Irrigation Conveyance Facilities)	6.00	lot	733,697.12	4,402,182.72
	2. Installation of Fertigation System	6.00	lot	253,125.51	1,518,753.06
	X. TESTING AND COMMISSIONING OF PUMPING SYSTEM	6.00	lot	105,728.00	634,368.00
	SUBTOTAL				39,270,353.36
	TOTAL				87,307,447.25


The **National Irrigation Administration** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.


ENGR. GEFFREY B. CATULIN
Acting Regional Manager



MR. ROMEO C. RIVERA
Owner

Witnesses:


MS. RHODA S. ECHANES
Financial Planning Specialist B

for

**NATIONAL IRRIGATION
ADMINISTRATION – REGION 1**



for

**RIVBROS CONSTRUCTION FACTORS AND
DEVELOPMENT**


REPUBLIC OF THE PHILIPPINES)
BINALONAN, PANGASINAN) S.S.

ACKNOWLEDGMENT

BEFORE ME, a Notary Public for and in the above jurisdiction, this APR 03 2025 day of _____, 2025 at BINALONAN, PANGASINAN, **ENGR. GEFFREY B. CATULIN**, Acting Regional Manager of the National Irrigation Administration Regional Office No. 1, with Professional Regulation Commission (PRC) Identification Card No. 0105815, valid until 05 October 2025, and **MR. ROMEO C. RIVERA**, Owner of RIVBROS CONSTRUCTION FACTORS AND DEVELOPMENT with Drivers License No. F01-80-013226, valid until 2032/01/22, are known to me to be the same persons who executed the Contract Agreement consisting of five (5) pages, including this Acknowledgment, and they acknowledged to me that the same are their own free and voluntary act and deed, as well as the institutions they represent.

WITNESS MY HAND AND NOTARIAL SEAL on the date at the place first above written.

Doc. No. 194
Page No. 40
Book No. 52
Series of 2025



Witnesses:

RIVBROS CONSTRUCTION FACTORS & DEVELOPMENT

By:

Romeo C. Rivera
ROMEO C. RIVERA
Owner

National Irrigation Administration

By:

Engr. Geffrey B. Catulin
ENGR. GEFFREY B. CATULIN
Acting Regional Manager