Republic of the Philippines
DEPARTMENT OF AGRICULTURE
NATIONAL IRRIGATION ADMINISTRATION PANGASINAN IRRIGATION MANAGEMENT OFFICE

Authorized Managing Office Entity has accepted the Bid for the said project in the amount Contract No. R1-PIMO-24-03-059 (hereinafter called the "Works"), and the SAPID CIS (REPAIR-CIS CY called the "Contractor"). Barangay 9 Ab-abut, Piddig, Ilocos Norte represented herein by its Authorized Managing Officer, JOHN PATRICK B. SALAZAR (hereinafter Acting Division Manager, JOHN N. MOLANO, MSME (hereinafter called the Management Office, Urdaneta City, Pangasinan, represented herein by its National WHEREAS, the Entity is desirous that the Contractor executes the THIS AGREEMENT, made this and Irrigation SOLID NORTH Administration 2024) located at Sison, Pangasinan under CONSTRUCTION, day of MAY 0 9 2024 between Pangasinan National Irrigation Highway of NINE

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- Contract hereinafter referred to. meanings Agreement, as are respectively assigned words and expressions to them in the Conditions shall have the same of
- S 2 VIZ.: The deemed to form and be read and construed as part of this Agreement, Implementing Rules and Regulations of Republic Act No. 9184 shall be following documents as required by the 2016 revised
- a Philippine Bidding Documents (PBDs);
- Drawings/Plans;
- Ξ: Specifications;
- Ħ Bill of Quantities;
- IV. General and Special Conditions of Contract;
- Supplemental or Bid Bulletins, if any;
- b. statements submitted; Winning Technical and Financial Proposals, bidder's bid, including the and all other documents Eligibility requirements, or

clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation; documents the Bid form, including all the documents/statements contained Bidder's submitted bidding (e.g., envelopes, Bidder's as response annexes, to and request all other for

- C Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- 0 and/or the Procuring Entity concerned in the PBDs. Winning

Telephone No.: (075) 632 2775 Brgy. Bayaoas Urdaneta City, Pangasinan, Philippines

Website: https://region1.nia.gov.ph/ • Facebook: www.facebook.com/NIARegion1Urdaneta TIN: 000916415

NIA-PIMO-BAC-INT-Form25 Rev.01





FRANCIS DAVE T. RAMIREZ

any defects therein.

THIRTY-FIVE

AND

91/100 PESOS ONLY

NINETY-FIVE

THOUSAND

NINE HUNDRED

(PHP 9,395,935.91)

by

Contractor for the execution and completion of such works and remedying of

MILLION THREE HUNDRED

NATIONAL IRRIGATION (NIA)

ADMINISTRATION

Other contract documents that may be required by existing laws





Republic of the Philippines DEPARTMENT OF AGRICULTURE NATIONAL IRRIGATION ADMINISTRATION PANGASINAN IRRIGATION MANAGEMENT OFFICE

Proceed, Variation Orders, and Warranty Security, shall likewise submission after the contract execution, such as the Notice to form part of the Contract. prescribed bidder agrees that additional contract documents or information by the GPPB that are subsequently required

- 4 91/100 PESOS ONLY (PHP 9,395,935.91) or such other sums as may be ascertained, SOLID NORTH CONSTRUCTION agrees to execute and In consideration for the sum of NINE MILLION THREE HUNDRED complete the project in accordance with its Bid. NINETY-FIVE THOUSAND NINE HUNDRED THIRTY-FIVE AND
- 5 The accordance with the terms of the Bidding. Management National Office Irrigation agrees Administration to pay the above-mentioned Pangasinan Irrigation mus

to be executed the day and year first before written. IN WITNESS whereof the parties thereto have caused this Agreement

PROCURING ENTITY:

Acting Division Manager

CONTRACTOR:

JOHN PATAICK B. SALAZAR
Authorized Managing Officer
SOLID NORTH CONSTRUCTION

WITNESSES:

FRANCYS DAVE T. RAMIREZ

ROSEMARIE

SUB-TOTAL

9,154,674.11

NATIONAL IRRIGATION **ADMINISTRATION**

WITNESSES:

FRANCIS DAVE T. RAMIREZ

SOLID NORTH CONSTRUCTION

(CONTRACTOR)

By: JOHN PATRICK B. SALAZAR Office

Republic of the Philippines DEPARTMENT OF AGRICULTURE NATIONAL IRRIGATION ADMINISTRATION PANGASINAN IRRIGATION MANAGEMENT OFFICE

SPECIAL CONDITIONS of the CONTRACT

Column C	-
1.21 1.22 1.24 1.27 1.30	36.88
1.21 1.22 1.24 1.27	25.22
1.21 1.22 1.24 1.27	
1.21 1.21 1.22 1.24 1.27	294.55
1.21 1.21 1.22 1.24 1.27	29.95
1.21 1.22 1.24 1.27 1.30	190.95
1.21 1.22 1.24 1.27 1.30	13,777.00
1.21 1.21 1.22 1.24 1.27	13,777.00
1.21 1.22 1.24 1.27 1.30	
1.21 1.22 1.24 1.27 1.30	54.96
1.21 1.22 1.24 1.27	209.00
1.21 1.22 1.24 1.27	590.00
1.21 1.22 1.24 1.27	136.66
1.21 1.22 1.24 1.27	176.65
GCC CLAUSE 1.21 1.22 1.24 1.27	419.19
GCC CLAUSE 1.21 1.22 1.24 1.27	476.70
GCC CLAUSE 1.21 1.22 1.24 1.27	
GCC CLAUSE 1.21 1.22 1.24 1.27	1.00
GCC CLAUSE 1.21 1.22 1.24 1.27	1.00
GCC CLAUSE 1.21 1.22 1.24 1.27	1.00
GCC CLAUSE 1.21 1.22 1.22 1.24 1.27	QTY.
GCC CLAUSE 1.21 1.22 1.24 1.27	
	otice to P
	ın.
	TATIVE
	NAL IRF

Acting Division Manager

JOHN N. MOLANO

WITNESSES:

FRANCIS DAVE T. RAMIREZ

ROSEMARIE

SOLID NORTH CONSTRUCTION

(CONTRACTOR)

By: JOHN PATARICK B. SALAZAR
Authorized Managing Office

Republic of the Philippines
DEPARTMENT OF AGRICULTURE
NATIONAL IRRIGATION ADMINISTRATION
PANGASINAN IRRIGATION MANAGEMENT OFFICE

	1			_	-H																	
10	7.2	4.1			V																	
No da	In cas as cl concre canals other	The Infrom t					ę	d.	. C	b.	a.	V.	åa	þ.	åd	f			e.	d.	C	ITEM NO.
No dayworks are applicable to the contract	In case of semi-permanent structures, such as buildings of types 1, 2, and 3 as classified under the National Building Code of the Philippines, concrete/asphalt roads, concrete river control, drainage, irrigation lined canals, river landing, deep wells, rock causeway, pedestrian overpass, and other similar semi-permanent structures: Five (5) years.	The Intended Completion Date is Three Hundred (300) Calendar Days from the effectivity of the Contract	TOTAL	SUB-TOTAL	e2. Cutting, Bending and Placing	e1. Furnishing and Stockpiling	Reinforcing Steel Bars, All Sizes	Gravel Bedding	Structure Backfill with Compaction (Mechanized)	Structure Excavation (Mechanized)	3000 PSI Concrete Class "A"	CANAL TURN OUT FACILITIES	Proc./Inst. Of Reinforced Concrete Pipe, 18"/460mm Ø	Proc./Inst. Of Silicon Sealant	Proc./Inst. Of 1.15mm thk x 50mm wide Petrolatum Tape	Proc./Inst. Of Dowel Bar, 10mm Ø x 0.60m	e2. Cutting, Bending and Placing	e1. Furnishing and Stockpiling	Reinforcing Steel Bars, All Sizes	Gravel Bedding	Structure Backfill with Compaction (Mechanized)	DESCRIPTION
o the c	tional tional ete ri lls, ro	ract	AL	OTAL	kgs.	kgs.		cu.m.	cu.m.	cu.m.	cu.m.		pcs.	tubes	l.m.	pcs.	kgs.	kgs.		cu.m.	cu.m.	TINU
contract.	s, such as t Building ver contro ck causewo cres: Five (Three Hu			130.00	130.00		0.50	5.40	13.60	4.36		6.00	7.20	20.00	56.00	732.00	732.00		4.42	17.26	QTY.
	code of the Code o	idred (300)			56.43	89.71		1,914.00	242.87	262.22	13,388.18		5,313.18	243.76	110.44	46.20	56.43	89.71		1,914.00	242.87	Unit Price (Php)
	types 1, 2, and 3 the Philippines, irrigation lined in overpass, and) Calendar Days	9,395,935.91	241,261.80	7,335.90	11,662.30		957.00	1,311.50	3,566.19	58,372.46		31,879.08	1,755.07	2,208.80	2,587.20	41,306.76	65,667.72		8,459.88	4,191.94	Amount (Php)

Acting Division Manager

WITNESSES:

FRANCIS DAVE T. RAMIREZ

ROSEMAKIE JA.

SOLID NORTH CONSTRUCTION

(CONTRACTOR)

By: JOHN PATRICK B. SALAZAR
Authorized Managing Office





Republic of the Philippines
DEPARTMENT OF AGRICULTURE
NATIONAL IRRIGATION ADMINISTRATION
PANGASINAN IRRIGATION MANAGEMENT OFFICE

15.2	15.1	14	13
The amount to be withheld for failing to produce "as built" drawings by the date required is 1% of the total contract amount.	The date by which "as built" drawings are required is prior to the submission of the Final Billing Claims.	Unassembled materials delivered on the site shall not be included for payment.	The amount of the advance payment is fifteen percent (15%) of the Contract Price, to be made as per herein schedule: a. First (1st) Installment, 7.5% of the Contract Price – upon submission to and acceptance by NIA of an irrevocable Standby Letter of Credit from a commercial bank, a bank guarantee or a surety bond, callable upon demand in accordance with Clause 39.2 and duly signed Construction Safety and Health Program approved by the DOLE. b. Second (2nd) Installment, 7.5% of the Contract Price – after the Contractor has fully mobilized the initial equipment and manpower required for the project as specified in this Bid Documents; and/or c. The advance payment of 15% of the Contract Price maybe claim if the Contractor is able to comply and submit all above-mentioned documentary requirements.